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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 82000.00 86095.00  88700.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 9000.00 5000.00  9000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 10000.00 13565.00  12000.00BRG APP SUB REG TIER**
(16+15.00)

0004 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  400 CY  18.00 7200.00 12.00 4800.00 22.00  8800.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 268000.00 127500.00  90000.00GRADING

0007 0106000000-E 230  11,500 CY  7.00 80500.00 12.00 138000.00 13.00  149500.00BORROW EXCAVATION

0008 0134000000-E 240  240 CY  9.00 2160.00 6.00 1440.00 8.00  1920.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  400 CY  1.00 400.00 17.25 6900.00 28.00  11200.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  500 SY  3.00 1500.00 2.00 1000.00 2.00  1000.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  110 TON 25.00 2750.00 25.00 2750.00 37.00  4070.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  350 SY  1.50 525.00 2.00 700.00 2.00  700.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  140 LF  38.00 5320.00 15.00 2100.00 33.00  4620.0015" DRAINAGE PIPE

0014 0335300000-E 305  264 LF  38.00 10032.00 20.00 5280.00 35.00  9240.0018" DRAINAGE PIPE

0015 0335400000-E 305  36 LF  55.00 1980.00 40.00 1440.00 42.00  1512.0024" DRAINAGE PIPE

0016 0372000000-E 310  20 LF  60.00 1200.00 35.00 700.00 35.00  700.0018" RC PIPE CULV III

0017 0448200000-E 310  428 LF  40.00 17120.00 35.00 14980.00 38.00  16264.0015" RCP CULV CLASS IV

0018 0448300000-E 310  64 LF  53.00 3392.00 35.00 2240.00 41.00  2624.0018" RCP CULV CLASS IV

0019 0448400000-E 310  84 LF  55.00 4620.00 40.00 3360.00 45.00  3780.0024" RCP CULV CLASS IV

0020 0995000000-E 340  80 LF  8.00 640.00 15.00 1200.00 7.00  560.00PIPE REMOVAL

0021 1220000000-E 545  300 TON 25.00 7500.00 17.25 5175.00 25.00  7500.00INCIDENTAL STONE BASE

0022 1330000000-E 607  175 SY  6.00 1050.00 20.00 3500.00 30.00  5250.00INCIDENTAL MILLING

0023 1489000000-E 610  750 TON 35.00 26250.00 54.10 40575.00 59.50  44625.00ASP CONC BASE CRS B25.0B

0024 1498000000-E 610  760 TON 42.00 31920.00 53.00 40280.00 59.50  45220.00ASP CONC INTR CRS I19.0B

0025 1519000000-E 610  740 TON 45.00 33300.00 59.50 44030.00 70.50  52170.00ASP CONC SURF CRS S9.5B

0026 1575000000-E 620  114 TON 575.00 65550.00 585.00 66690.00 540.00  61560.00ASP FOR PLANT MIX

0027 2000000000-N 806  13 EA  150.00 1950.00 185.00 2405.00 250.00  3250.00RIGHT OF WAY MARKERS

0028 2286000000-N 840  16 EA  1300.00 20800.00 1375.00 22000.00 1800.00  28800.00MASNRY DRAINAGE STRUCT

0029 2308000000-E 840 3.5 LF  250.00 875.00 250.00 875.00 470.00  1645.00MASNRY DRAINAGE STRUCT

0030 2366000000-N 840  3 EA  600.00 1800.00 575.00 1725.00 850.00  2550.00FRAME W/2GRTS 840.24 STD

0031 2374000000-N 840  1 EA  700.00 700.00 575.00 575.00 850.00  850.00FRAME-GRT-HD 840.03 **
(E)

0032 2374000000-N 840  3 EA  700.00 2100.00 575.00 1725.00 850.00  2550.00FRAME-GRT-HD 840.03 **
(F)

0033 2374000000-N 840  8 EA  700.00 5600.00 575.00 4600.00 850.00  6800.00FRAME-GRT-HD 840.03 **
(G)

0034 2549000000-E 846  900 LF  13.50 12150.00 18.00 16200.00 16.00  14400.002'-6" CONC CURB & GUTTER

0035 2591000000-E 848  490 SY  24.00 11760.00 32.00 15680.00 29.00  14210.004" CONCRETE SIDEWALK

0036 2612000000-E 848  30 SY  48.00 1440.00 70.00 2100.00 45.00  1350.006" CONCRETE DRIVEWAY

0037 3030000000-E 862  900 LF  14.00 12600.00 14.00 12600.00 14.00  12600.00STL BM GUARDRAIL

0038 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS
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0039 3165000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00 1600.00  6400.00GR ANCHOR TYPE **********
(350 TL-2)

0040 3180000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1400.00  5600.00GR ANCHOR TYPE **********
(III, SHOP CURVED)

0041 3635000000-E 876  475 TON 30.00 14250.00 32.00 15200.00 75.00  35625.00RIP RAP, CLASS II

0042 3649000000-E 876  220 TON 55.00 12100.00 27.00 5940.00 73.00  16060.00RIP RAP, CLASS B

0043 3656000000-E 876  2,435 SY  1.00 2435.00 2.00 4870.00 2.00  4870.00GEOTEXTILE FOR DRAINGE

0044 3659000000-N SP   1 EA  2400.00 2400.00 1150.00 1150.00 2200.00  2200.00PREFORMED SCOUR HOLES

0045 4072000000-E 903  138 LF  3.50 483.00 3.40 469.20 3.40  469.20SUPPORT, 3-LB STL U-CHAN

0046 4096000000-N 904  2 EA  75.00 150.00 75.00 150.00 75.00  150.00SIGN ERECTION, TYPE D

0047 4102000000-N 904  6 EA  48.00 288.00 48.00 288.00 48.00  288.00SIGN ERECTION, TYPE E

0048 4116100000-N 904  1 EA  125.00 125.00 125.00 125.00 125.00  125.00SIGN ERECT, RELOC ** GRD MTD
(E)

0049 4155000000-N 907  8 EA  2.50 20.00 2.50 20.00 2.50  20.00DISPOSE SIGN SYST U-CHAN

0050 4192000000-N 907  1 EA  2.50 2.50 2.50 2.50 2.50  2.50DISPOSE SUPPORT, U-CHAN

0051 4400000000-E 1110  387 SF  7.00 2709.00 3.70 1431.90 3.70  1431.90WORK ZONE SIGNS (STAT)

0052 4410000000-E 1110  294 SF  4.00 1176.00 4.20 1234.80 4.20  1234.80WORK ZONE SIGNS (BARR)

0053 4422000000-N 1120  28 DAY 50.00 1400.00 26.00 728.00 135.00  3780.00PORT CHANGE MSG SIGN (SHORT TERM)

0054 4430000000-N 1130  6 EA  40.00 240.00 40.00 240.00 84.00  504.00DRUMS

0055 4445000000-E 1145  224 LF  10.00 2240.00 12.70 2844.80 12.70  2844.80BARRICADES (TYPE III)

0056 4590000000-E SP   1,000 LF  1.80 1800.00 4.25 4250.00 1.75  1750.00GENERIC TRAFFIC CONTROL ITEM (LF)
PEDESTRIAN SAFETY FENCE

0057 4685000000-E 1205  2,450 LF  0.90 2205.00 0.71 1739.50 0.60  1470.00THERMO PVT MKG LINES 4"90

0058 4686000000-E 1205  2,450 LF  0.95 2327.50 0.81 1984.50 0.65  1592.50THERMO PVT MKG LINES 4"120

0059 4900000000-N 1251  15 EA  10.00 150.00 8.00 120.00 12.00  180.00PERM RAISED PVMT MARKERS

0060 6000000000-E 1605  2,500 LF  1.85 4625.00 1.90 4750.00 1.90  4750.00TEMPORARY SILT FENCE

0061 6006000000-E 1610  180 TON 15.00 2700.00 27.00 4860.00 55.00  9900.00EROS CONTRL STONE CL A

0062 6009000000-E 1610  500 TON 15.00 7500.00 27.00 13500.00 55.00  27500.00EROS CONTRL STONE CL B

0063 6012000000-E 1610  580 TON 15.00 8700.00 21.00 12180.00 37.00  21460.00SEDIMENT CONTROL STONE

0064 6015000000-E 1615  3 ACR 400.00 1200.00 1420.00 4260.00 750.00  2250.00TEMPORARY MULCHING

0065 6018000000-E 1620  200 LB  4.00 800.00 2.75 550.00 3.00  600.00SEED FOR TEMP SEEDING

0066 6021000000-E 1620  2 TON 400.00 800.00 925.00 1850.00 650.00  1300.00FERT FOR TEMP SEEDING

0067 6024000000-E 1622  500 LF  10.00 5000.00 10.00 5000.00 22.00  11000.00TEMPORARY SLOPE DRAINS

0068 6029000000-E SP   800 LF  1.80 1440.00 1.75 1400.00 1.75  1400.00SAFETY FENCE

0069 6030000000-E 1630  730 CY  4.00 2920.00 10.00 7300.00 8.00  5840.00SILT EXCAVATION

0070 6036000000-E 1631  8,000 SY  0.50 4000.00 1.75 14000.00 1.89  15120.00MATTING FOR EROS CONTROL

0071 6037000000-E SP   150 SY  5.00 750.00 7.00 1050.00 5.75  862.50COIR FIBER MAT

0072 6038000000-E SP   400 SY  6.00 2400.00 7.00 2800.00 4.85  1940.00PERM SOIL REINF MAT

0073 6042000000-E 1632  750 LF  2.00 1500.00 3.50 2625.00 3.85  2887.501/4" HARDWARE CLOTH

0074 6048000000-E SP   150 SY  20.00 3000.00 5.00 750.00 27.50  4125.00FLOAT TURBIDITY CURTAIN

0075 6070000000-N 1639  12 EA  50.00 600.00 475.00 5700.00 502.50  6030.00SPECIAL STILLING BASINS

0076 6071012000-E SP   450 LF  8.00 3600.00 6.50 2925.00 7.00  3150.00COIR FIBER WATTLE
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0077 6071020000-E SP   230 LB  4.00 920.00 8.00 1840.00 9.00  2070.00POLYACRYLAMIDE (PAM)

0078 6071030000-E 1640  245 LF  3.00 735.00 6.50 1592.50 6.20  1519.00COIR FIBER BAFFLE

0079 6071050000-E SP   3 EA  1000.00 3000.00 1000.00 3000.00 4000.00  12000.00**" SKIMMER
(1-1/2")

0080 6084000000-E 1660  3 ACR 1000.00 3000.00 3245.00 9735.00 1700.00  5100.00SEEDING AND MULCHING

0081 6087000000-E 1660 1.5 ACR 70.00 105.00 30.00 45.00 100.00  150.00MOWING

0082 6090000000-E 1661  50 LB  8.00 400.00 5.00 250.00 10.00  500.00SEED FOR REPAIR SEEDING

0083 6093000000-E 1661 0.25 TON 1400.00 350.00 850.00 212.50 400.00  100.00FERT FOR REPAIR SEEDING

0084 6096000000-E 1662  100 LB  4.00 400.00 1.00 100.00 4.00  400.00SEED FOR SUPP SEEDING

0085 6108000000-E 1665 2.5 TON 250.00 625.00 750.00 1875.00 400.00  1000.00FERTILIZER TOPDRESSING

0086 6114500000-N 1667  10 MHR 70.00 700.00 12.00 120.00 40.00  400.00SPECIALIZED HAND MOWING

0087 6117000000-N SP   18 EA  50.00 900.00 50.00 900.00 50.00  900.00RESPONSE FOR EROS CONTROL

0088 6123000000-E 1670 0.1 ACR 5000.00 500.00 5000.00 500.00 4000.00  400.00REFORESTATION

STRUCTURE ITEMS

0089 8017000000-N SP  Lump Sum 5000.00 20000.00  25000.00CM&R TEMP ACCESS ***********
(16+15.00-L-)

0090 8021000000-N SP  Lump Sum 85000.00 107445.00  50000.00REMV EXIST STR **********
(16+15.00-L-)

0091 8105520000-E 411  50 LF  1200.00 60000.00 600.00 30000.00 665.00  33250.003'-0" DRILLD PIER IN SOIL

0092 8105620000-E 411  42 LF  1400.00 58800.00 2300.00 96600.00 2165.00  90930.003'-0" DRILLD PIER NO SOIL

0093 8111200000-E 411  53 LF  130.00 6890.00 291.00 15423.00 280.00  14840.00PERM STL CASING FOR 3' PIER

0094 8113000000-N 411  1 EA  500.00 500.00 500.00 500.00 500.00  500.00SID INSPECTIONS

0095 8115000000-N 411  1 EA  1200.00 1200.00 2500.00 2500.00 2000.00  2000.00CSL TESTING

0096 8121000000-N 412 Lump Sum 10000.00 45000.00  15000.00UNCL STR EXCAV STA *****
(16+15.00-L-)

0097 8175000000-E 420 38.3 CY  600.00 22980.00 305.00 11681.50 500.00  19150.00CLASS AA CONC (BRIDGE)

0098 8182000000-E 420  102 CY  1000.00 102000.00 1000.00 102000.00 900.00  91800.00CLASS A CONCRETE (BRIDGE)

0099 8210000000-N 422 Lump Sum 23000.00 16425.00  34000.00BRG APPR SLAB ***********
(16+15.00-L-)

0100 8217000000-E 425  26,171 LB  2.00 52342.00 1.00 26171.00 1.10  28788.10REINF STEEL (BRIDGE)

0101 8224000000-E 425  1,596 LB  2.00 3192.00 1.25 1995.00 1.50  2394.00EPOXY COAT REINF STL BRDG

0102 8238000000-E 425  2,877 LB  3.00 8631.00 2.70 7767.90 1.78  5121.06SPIRAL COL REINF STL BRG

0103 8364000000-E 450  265 LF  45.00 11925.00 65.00 17225.00 55.00  14575.00HP12X53 PILES

0104 8391000000-N 450  14 EA  130.00 1820.00 225.00 3150.00 150.00  2100.00STEEL PILE POINTS

0105 8475000000-E 460 132.4 LF  130.00 17212.00 120.00 15888.00 150.00  19860.00TWO BAR METAL RAIL

0106 8482000000-E 460 132.4 LF  170.00 22508.00 168.00 22243.20 220.00  29128.00THREE BAR METAL RAIL

0107 8517000000-E 460 140.26 LF  100.00 14026.00 75.00 10519.50 160.00  22441.601'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 3/8")

0108 8608000000-E 876  720 TON 30.00 21600.00 39.00 28080.00 35.00  25200.00RIP RAP II (2'-0")

0109 8622000000-E 876  800 SY  2.50 2000.00 3.10 2480.00 3.00  2400.00GEOTEXTILE FOR DRAINAGE

0110 8657000000-N 430 Lump Sum 8963.00 16000.00  11000.00ELASTOMERIC BEARINGS

0111 8762000000-E 430  2,100 LF  110.00 231000.00 125.00 262500.00 135.00  283500.003'-0"X 1'-9"PRESTR SLABS
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    TOTAL 1638000.00 TOTAL 1721992.30 TOTAL  1775805.46CONTRACT TOTAL

 

    SUB-TOTAL 867411.00 SUB-TOTAL 860398.20 SUB-TOTAL  952827.70ROADWAY ITEMS

    SUB-TOTAL 770589.00 SUB-TOTAL 861594.10 SUB-TOTAL  822977.76STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 88000.00 90000.00  90000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 15000.00 17000.00  15000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 7000.00 12000.00  9700.00BRG APP SUB REG TIER**
(16+15.00)

0004 0050000000-E 226  1 ACR 1000.00 1000.00 1500.00 1500.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  400 CY  13.00 5200.00 22.00 8800.00 13.00  5200.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 76000.00 120000.00  121000.00GRADING

0007 0106000000-E 230  11,500 CY  9.00 103500.00 13.00 149500.00 14.00  161000.00BORROW EXCAVATION

0008 0134000000-E 240  240 CY  6.00 1440.00 8.00 1920.00 12.00  2880.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  400 CY  34.00 13600.00 28.00 11200.00 35.00  14000.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  500 SY  4.00 2000.00 2.00 1000.00 3.00  1500.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  110 TON 27.00 2970.00 37.00 4070.00 35.00  3850.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  350 SY  2.25 787.50 2.00 700.00 3.50  1225.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  140 LF  48.00 6720.00 33.00 4620.00 42.00  5880.0015" DRAINAGE PIPE

0014 0335300000-E 305  264 LF  40.00 10560.00 35.00 9240.00 46.00  12144.0018" DRAINAGE PIPE

0015 0335400000-E 305  36 LF  65.00 2340.00 42.00 1512.00 58.00  2088.0024" DRAINAGE PIPE

0016 0372000000-E 310  20 LF  75.00 1500.00 35.00 700.00 46.00  920.0018" RC PIPE CULV III

0017 0448200000-E 310  428 LF  55.00 23540.00 38.00 16264.00 43.00  18404.0015" RCP CULV CLASS IV

0018 0448300000-E 310  64 LF  60.00 3840.00 41.00 2624.00 49.00  3136.0018" RCP CULV CLASS IV

0019 0448400000-E 310  84 LF  64.00 5376.00 45.00 3780.00 59.00  4956.0024" RCP CULV CLASS IV

0020 0995000000-E 340  80 LF  11.50 920.00 7.00 560.00 14.00  1120.00PIPE REMOVAL

0021 1220000000-E 545  300 TON 25.88 7764.00 25.00 7500.00 25.00  7500.00INCIDENTAL STONE BASE

0022 1330000000-E 607  175 SY  25.00 4375.00 30.00 5250.00 15.00  2625.00INCIDENTAL MILLING

0023 1489000000-E 610  750 TON 54.10 40575.00 54.10 40575.00 54.10  40575.00ASP CONC BASE CRS B25.0B

0024 1498000000-E 610  760 TON 53.00 40280.00 53.00 40280.00 53.00  40280.00ASP CONC INTR CRS I19.0B

0025 1519000000-E 610  740 TON 59.50 44030.00 59.50 44030.00 59.50  44030.00ASP CONC SURF CRS S9.5B

0026 1575000000-E 620  114 TON 585.00 66690.00 585.00 66690.00 585.00  66690.00ASP FOR PLANT MIX

0027 2000000000-N 806  13 EA  185.00 2405.00 200.00 2600.00 185.00  2405.00RIGHT OF WAY MARKERS

0028 2286000000-N 840  16 EA  1400.00 22400.00 1800.00 28800.00 1000.00  16000.00MASNRY DRAINAGE STRUCT

0029 2308000000-E 840 3.5 LF  175.00 612.50 300.00 1050.00 200.00  700.00MASNRY DRAINAGE STRUCT

0030 2366000000-N 840  3 EA  575.00 1725.00 850.00 2550.00 700.00  2100.00FRAME W/2GRTS 840.24 STD

0031 2374000000-N 840  1 EA  600.00 600.00 850.00 850.00 700.00  700.00FRAME-GRT-HD 840.03 **
(E)

0032 2374000000-N 840  3 EA  600.00 1800.00 850.00 2550.00 700.00  2100.00FRAME-GRT-HD 840.03 **
(F)

0033 2374000000-N 840  8 EA  700.00 5600.00 850.00 6800.00 700.00  5600.00FRAME-GRT-HD 840.03 **
(G)

0034 2549000000-E 846  900 LF  18.00 16200.00 16.00 14400.00 18.00  16200.002'-6" CONC CURB & GUTTER

0035 2591000000-E 848  490 SY  32.00 15680.00 29.00 14210.00 32.00  15680.004" CONCRETE SIDEWALK

0036 2612000000-E 848  30 SY  70.00 2100.00 45.00 1350.00 70.00  2100.006" CONCRETE DRIVEWAY

0037 3030000000-E 862  900 LF  12.50 11250.00 14.00 12600.00 14.00  12600.00STL BM GUARDRAIL

0038 3150000000-N 862  5 EA  55.00 275.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS
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0039 3165000000-N SP   4 EA  1350.00 5400.00 1600.00 6400.00 1600.00  6400.00GR ANCHOR TYPE **********
(350 TL-2)

0040 3180000000-N 862  4 EA  1550.00 6200.00 1400.00 5600.00 1400.00  5600.00GR ANCHOR TYPE **********
(III, SHOP CURVED)

0041 3635000000-E 876  475 TON 60.00 28500.00 75.00 35625.00 45.00  21375.00RIP RAP, CLASS II

0042 3649000000-E 876  220 TON 40.00 8800.00 73.00 16060.00 40.00  8800.00RIP RAP, CLASS B

0043 3656000000-E 876  2,435 SY  2.00 4870.00 2.00 4870.00 3.00  7305.00GEOTEXTILE FOR DRAINGE

0044 3659000000-N SP   1 EA  990.00 990.00 2200.00 2200.00 1200.00  1200.00PREFORMED SCOUR HOLES

0045 4072000000-E 903  138 LF  3.40 469.20 3.65 503.70 3.40  469.20SUPPORT, 3-LB STL U-CHAN

0046 4096000000-N 904  2 EA  75.00 150.00 80.00 160.00 75.00  150.00SIGN ERECTION, TYPE D

0047 4102000000-N 904  6 EA  48.00 288.00 51.25 307.50 48.00  288.00SIGN ERECTION, TYPE E

0048 4116100000-N 904  1 EA  125.00 125.00 125.00 125.00 125.00  125.00SIGN ERECT, RELOC ** GRD MTD
(E)

0049 4155000000-N 907  8 EA  2.50 20.00 2.50 20.00 2.50  20.00DISPOSE SIGN SYST U-CHAN

0050 4192000000-N 907  1 EA  2.50 2.50 2.50 2.50 2.50  2.50DISPOSE SUPPORT, U-CHAN

0051 4400000000-E 1110  387 SF  4.00 1548.00 3.70 1431.90 3.70  1431.90WORK ZONE SIGNS (STAT)

0052 4410000000-E 1110  294 SF  5.00 1470.00 4.20 1234.80 4.20  1234.80WORK ZONE SIGNS (BARR)

0053 4422000000-N 1120  28 DAY 35.00 980.00 35.00 980.00 26.00  728.00PORT CHANGE MSG SIGN (SHORT TERM)

0054 4430000000-N 1130  6 EA  100.00 600.00 60.00 360.00 40.00  240.00DRUMS

0055 4445000000-E 1145  224 LF  15.00 3360.00 12.70 2844.80 12.70  2844.80BARRICADES (TYPE III)

0056 4590000000-E SP   1,000 LF  7.50 7500.00 3.00 3000.00 2.50  2500.00GENERIC TRAFFIC CONTROL ITEM (LF)
PEDESTRIAN SAFETY FENCE

0057 4685000000-E 1205  2,450 LF  0.80 1960.00 0.71 1739.50 0.80  1960.00THERMO PVT MKG LINES 4"90

0058 4686000000-E 1205  2,450 LF  0.95 2327.50 0.81 1984.50 0.95  2327.50THERMO PVT MKG LINES 4"120

0059 4900000000-N 1251  15 EA  10.00 150.00 8.00 120.00 10.00  150.00PERM RAISED PVMT MARKERS

0060 6000000000-E 1605  2,500 LF  1.90 4750.00 2.25 5625.00 1.50  3750.00TEMPORARY SILT FENCE

0061 6006000000-E 1610  180 TON 37.00 6660.00 55.00 9900.00 45.00  8100.00EROS CONTRL STONE CL A

0062 6009000000-E 1610  500 TON 37.00 18500.00 55.00 27500.00 45.00  22500.00EROS CONTRL STONE CL B

0063 6012000000-E 1610  580 TON 33.00 19140.00 37.00 21460.00 45.00  26100.00SEDIMENT CONTROL STONE

0064 6015000000-E 1615  3 ACR 1420.00 4260.00 1420.00 4260.00 1420.00  4260.00TEMPORARY MULCHING

0065 6018000000-E 1620  200 LB  2.75 550.00 2.75 550.00 2.75  550.00SEED FOR TEMP SEEDING

0066 6021000000-E 1620  2 TON 925.00 1850.00 925.00 1850.00 925.00  1850.00FERT FOR TEMP SEEDING

0067 6024000000-E 1622  500 LF  14.00 7000.00 22.00 11000.00 15.00  7500.00TEMPORARY SLOPE DRAINS

0068 6029000000-E SP   800 LF  1.75 1400.00 2.00 1600.00 1.25  1000.00SAFETY FENCE

0069 6030000000-E 1630  730 CY  8.00 5840.00 8.00 5840.00 18.00  13140.00SILT EXCAVATION

0070 6036000000-E 1631  8,000 SY  1.75 14000.00 1.75 14000.00 1.75  14000.00MATTING FOR EROS CONTROL

0071 6037000000-E SP   150 SY  7.00 1050.00 7.00 1050.00 7.00  1050.00COIR FIBER MAT

0072 6038000000-E SP   400 SY  7.00 2800.00 7.00 2800.00 7.00  2800.00PERM SOIL REINF MAT

0073 6042000000-E 1632  750 LF  3.50 2625.00 4.00 3000.00 3.00  2250.001/4" HARDWARE CLOTH

0074 6048000000-E SP   150 SY  35.00 5250.00 32.00 4800.00 30.00  4500.00FLOAT TURBIDITY CURTAIN

0075 6070000000-N 1639  12 EA  400.00 4800.00 300.00 3600.00 300.00  3600.00SPECIAL STILLING BASINS

0076 6071012000-E SP   450 LF  6.00 2700.00 17.00 7650.00 3.00  1350.00COIR FIBER WATTLE



APR 14, 2015 10:25 AM

TIP NO B-4659 2:00 PM 7 /  12 001

WAKE

38456.3.FD1

FED AID NO BRZ-1393(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE # 373 OVER BASAL CREEK ON SR-1393.

DELLINGER, INC.

MONROE,  NC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA

BLYTHE CONSTRUCTION, INC.

JOHNSTON,  IA CHARLOTTE,  NC

C203551MAR 17 2015

0.232 MI

0077 6071020000-E SP   230 LB  20.00 4600.00 15.00 3450.00 15.00  3450.00POLYACRYLAMIDE (PAM)

0078 6071030000-E 1640  245 LF  5.00 1225.00 7.00 1715.00 5.00  1225.00COIR FIBER BAFFLE

0079 6071050000-E SP   3 EA  800.00 2400.00 2000.00 6000.00 800.00  2400.00**" SKIMMER
(1-1/2")

0080 6084000000-E 1660  3 ACR 3245.00 9735.00 3245.00 9735.00 3245.00  9735.00SEEDING AND MULCHING

0081 6087000000-E 1660 1.5 ACR 30.00 45.00 30.00 45.00 30.00  45.00MOWING

0082 6090000000-E 1661  50 LB  5.00 250.00 5.00 250.00 5.00  250.00SEED FOR REPAIR SEEDING

0083 6093000000-E 1661 0.25 TON 850.00 212.50 850.00 212.50 850.00  212.50FERT FOR REPAIR SEEDING

0084 6096000000-E 1662  100 LB  1.00 100.00 1.00 100.00 1.00  100.00SEED FOR SUPP SEEDING

0085 6108000000-E 1665 2.5 TON 750.00 1875.00 750.00 1875.00 750.00  1875.00FERTILIZER TOPDRESSING

0086 6114500000-N 1667  10 MHR 12.00 120.00 12.00 120.00 12.00  120.00SPECIALIZED HAND MOWING

0087 6117000000-N SP   18 EA  350.00 6300.00 350.00 6300.00 350.00  6300.00RESPONSE FOR EROS CONTROL

0088 6123000000-E 1670 0.1 ACR 5000.00 500.00 5000.00 500.00 5000.00  500.00REFORESTATION

STRUCTURE ITEMS

0089 8017000000-N SP  Lump Sum 19500.00 26500.00  25000.00CM&R TEMP ACCESS ***********
(16+15.00-L-)

0090 8021000000-N SP  Lump Sum 35000.00 32000.00  50000.00REMV EXIST STR **********
(16+15.00-L-)

0091 8105520000-E 411  50 LF  735.00 36750.00 900.00 45000.00 600.00  30000.003'-0" DRILLD PIER IN SOIL

0092 8105620000-E 411  42 LF  1750.00 73500.00 2000.00 84000.00 2400.00  100800.003'-0" DRILLD PIER NO SOIL

0093 8111200000-E 411  53 LF  283.00 14999.00 300.00 15900.00 225.00  11925.00PERM STL CASING FOR 3' PIER

0094 8113000000-N 411  1 EA  1000.00 1000.00 600.00 600.00 500.00  500.00SID INSPECTIONS

0095 8115000000-N 411  1 EA  2500.00 2500.00 2000.00 2000.00 2500.00  2500.00CSL TESTING

0096 8121000000-N 412 Lump Sum 35000.00 27000.00  15000.00UNCL STR EXCAV STA *****
(16+15.00-L-)

0097 8175000000-E 420 38.3 CY  650.00 24895.00 875.00 33512.50 500.00  19150.00CLASS AA CONC (BRIDGE)

0098 8182000000-E 420  102 CY  750.00 76500.00 875.00 89250.00 900.00  91800.00CLASS A CONCRETE (BRIDGE)

0099 8210000000-N 422 Lump Sum 40000.00 26000.00  33000.00BRG APPR SLAB ***********
(16+15.00-L-)

0100 8217000000-E 425  26,171 LB  1.00 26171.00 1.20 31405.20 1.00  26171.00REINF STEEL (BRIDGE)

0101 8224000000-E 425  1,596 LB  1.50 2394.00 1.40 2234.40 1.20  1915.20EPOXY COAT REINF STL BRDG

0102 8238000000-E 425  2,877 LB  2.00 5754.00 3.00 8631.00 1.80  5178.60SPIRAL COL REINF STL BRG

0103 8364000000-E 450  265 LF  50.00 13250.00 50.00 13250.00 62.00  16430.00HP12X53 PILES

0104 8391000000-N 450  14 EA  220.00 3080.00 185.00 2590.00 225.00  3150.00STEEL PILE POINTS

0105 8475000000-E 460 132.4 LF  160.00 21184.00 150.00 19860.00 110.00  14564.00TWO BAR METAL RAIL

0106 8482000000-E 460 132.4 LF  220.00 29128.00 220.00 29128.00 150.00  19860.00THREE BAR METAL RAIL

0107 8517000000-E 460 140.26 LF  115.00 16129.90 120.00 16831.20 100.00  14026.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 3/8")

0108 8608000000-E 876  720 TON 35.00 25200.00 55.00 39600.00 45.00  32400.00RIP RAP II (2'-0")

0109 8622000000-E 876  800 SY  3.50 2800.00 3.00 2400.00 2.00  1600.00GEOTEXTILE FOR DRAINAGE

0110 8657000000-N 430 Lump Sum 12000.00 11500.00  15000.00ELASTOMERIC BEARINGS

0111 8762000000-E 430  2,100 LF  196.00 411600.00 126.00 264600.00 160.00  336000.003'-0"X 1'-9"PRESTR SLABS



APR 14, 2015 10:25 AM

TIP NO B-4659 2:00 PM 8 /  12 001

WAKE

38456.3.FD1

FED AID NO BRZ-1393(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE # 373 OVER BASAL CREEK ON SR-1393.

   

C203551MAR 17 2015

0.232 MI

 

    TOTAL 1790237.60 TOTAL 1815279.00 TOTAL  1827677.00CONTRACT TOTAL

 

    SUB-TOTAL 861902.70 SUB-TOTAL 991486.70 SUB-TOTAL  961707.20ROADWAY ITEMS

    SUB-TOTAL 928334.90 SUB-TOTAL 823792.30 SUB-TOTAL  865969.80STRUCTURE ITEMS
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WAKE
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FED AID NO BRZ-1393(3)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE # 373 OVER BASAL CREEK ON SR-1393.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC   

C203551MAR 17 2015

0.232 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 7500.00   CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 10000.00   BRG APP SUB REG TIER**
(16+15.00)

0004 0050000000-E 226  1 ACR 1250.00 1250.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  400 CY  32.00 12800.00   UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 60000.00   GRADING

0007 0106000000-E 230  11,500 CY  18.00 207000.00   BORROW EXCAVATION

0008 0134000000-E 240  240 CY  24.00 5760.00   DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  400 CY  35.00 14000.00   SELECT GRANULAR MATERIAL

0010 0196000000-E 270  500 SY  5.00 2500.00   GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  110 TON 45.00 4950.00   FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  350 SY  5.00 1750.00   FND CONDIT GEOTEXTILE

0013 0335200000-E 305  140 LF  65.00 9100.00   15" DRAINAGE PIPE

0014 0335300000-E 305  264 LF  72.00 19008.00   18" DRAINAGE PIPE

0015 0335400000-E 305  36 LF  85.00 3060.00   24" DRAINAGE PIPE

0016 0372000000-E 310  20 LF  92.00 1840.00   18" RC PIPE CULV III

0017 0448200000-E 310  428 LF  68.00 29104.00   15" RCP CULV CLASS IV

0018 0448300000-E 310  64 LF  73.00 4672.00   18" RCP CULV CLASS IV

0019 0448400000-E 310  84 LF  85.00 7140.00   24" RCP CULV CLASS IV

0020 0995000000-E 340  80 LF  12.00 960.00   PIPE REMOVAL

0021 1220000000-E 545  300 TON 45.00 13500.00   INCIDENTAL STONE BASE

0022 1330000000-E 607  175 SY  24.00 4200.00   INCIDENTAL MILLING

0023 1489000000-E 610  750 TON 54.10 40575.00   ASP CONC BASE CRS B25.0B

0024 1498000000-E 610  760 TON 53.00 40280.00   ASP CONC INTR CRS I19.0B

0025 1519000000-E 610  740 TON 59.50 44030.00   ASP CONC SURF CRS S9.5B

0026 1575000000-E 620  114 TON 585.00 66690.00   ASP FOR PLANT MIX

0027 2000000000-N 806  13 EA  250.00 3250.00   RIGHT OF WAY MARKERS

0028 2286000000-N 840  16 EA  1200.00 19200.00   MASNRY DRAINAGE STRUCT

0029 2308000000-E 840 3.5 LF  250.00 875.00   MASNRY DRAINAGE STRUCT

0030 2366000000-N 840  3 EA  1000.00 3000.00   FRAME W/2GRTS 840.24 STD

0031 2374000000-N 840  1 EA  1000.00 1000.00   FRAME-GRT-HD 840.03 **
(E)

0032 2374000000-N 840  3 EA  1000.00 3000.00   FRAME-GRT-HD 840.03 **
(F)

0033 2374000000-N 840  8 EA  1000.00 8000.00   FRAME-GRT-HD 840.03 **
(G)

0034 2549000000-E 846  900 LF  38.00 34200.00   2'-6" CONC CURB & GUTTER

0035 2591000000-E 848  490 SY  32.00 15680.00   4" CONCRETE SIDEWALK

0036 2612000000-E 848  30 SY  35.00 1050.00   6" CONCRETE DRIVEWAY

0037 3030000000-E 862  900 LF  14.00 12600.00   STL BM GUARDRAIL

0038 3150000000-N 862  5 EA  11.00 55.00   ADDIT GUARDRAIL POSTS
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0039 3165000000-N SP   4 EA  1600.00 6400.00   GR ANCHOR TYPE **********
(350 TL-2)

0040 3180000000-N 862  4 EA  1400.00 5600.00   GR ANCHOR TYPE **********
(III, SHOP CURVED)

0041 3635000000-E 876  475 TON 60.00 28500.00   RIP RAP, CLASS II

0042 3649000000-E 876  220 TON 70.00 15400.00   RIP RAP, CLASS B

0043 3656000000-E 876  2,435 SY  3.00 7305.00   GEOTEXTILE FOR DRAINGE

0044 3659000000-N SP   1 EA  1300.00 1300.00   PREFORMED SCOUR HOLES

0045 4072000000-E 903  138 LF  5.00 690.00   SUPPORT, 3-LB STL U-CHAN

0046 4096000000-N 904  2 EA  85.00 170.00   SIGN ERECTION, TYPE D

0047 4102000000-N 904  6 EA  45.00 270.00   SIGN ERECTION, TYPE E

0048 4116100000-N 904  1 EA  45.00 45.00   SIGN ERECT, RELOC ** GRD MTD
(E)

0049 4155000000-N 907  8 EA  1.00 8.00   DISPOSE SIGN SYST U-CHAN

0050 4192000000-N 907  1 EA  1.00 1.00   DISPOSE SUPPORT, U-CHAN

0051 4400000000-E 1110  387 SF  4.00 1548.00   WORK ZONE SIGNS (STAT)

0052 4410000000-E 1110  294 SF  5.00 1470.00   WORK ZONE SIGNS (BARR)

0053 4422000000-N 1120  28 DAY 35.00 980.00   PORT CHANGE MSG SIGN (SHORT TERM)

0054 4430000000-N 1130  6 EA  55.00 330.00   DRUMS

0055 4445000000-E 1145  224 LF  15.00 3360.00   BARRICADES (TYPE III)

0056 4590000000-E SP   1,000 LF  12.00 12000.00   GENERIC TRAFFIC CONTROL ITEM (LF)
PEDESTRIAN SAFETY FENCE

0057 4685000000-E 1205  2,450 LF  0.71 1739.50   THERMO PVT MKG LINES 4"90

0058 4686000000-E 1205  2,450 LF  0.81 1984.50   THERMO PVT MKG LINES 4"120

0059 4900000000-N 1251  15 EA  8.00 120.00   PERM RAISED PVMT MARKERS

0060 6000000000-E 1605  2,500 LF  2.50 6250.00   TEMPORARY SILT FENCE

0061 6006000000-E 1610  180 TON 60.00 10800.00   EROS CONTRL STONE CL A

0062 6009000000-E 1610  500 TON 58.00 29000.00   EROS CONTRL STONE CL B

0063 6012000000-E 1610  580 TON 53.00 30740.00   SEDIMENT CONTROL STONE

0064 6015000000-E 1615  3 ACR 900.00 2700.00   TEMPORARY MULCHING

0065 6018000000-E 1620  200 LB  6.00 1200.00   SEED FOR TEMP SEEDING

0066 6021000000-E 1620  2 TON 1200.00 2400.00   FERT FOR TEMP SEEDING

0067 6024000000-E 1622  500 LF  12.00 6000.00   TEMPORARY SLOPE DRAINS

0068 6029000000-E SP   800 LF  2.10 1680.00   SAFETY FENCE

0069 6030000000-E 1630  730 CY  28.00 20440.00   SILT EXCAVATION

0070 6036000000-E 1631  8,000 SY  2.00 16000.00   MATTING FOR EROS CONTROL

0071 6037000000-E SP   150 SY  6.00 900.00   COIR FIBER MAT

0072 6038000000-E SP   400 SY  6.00 2400.00   PERM SOIL REINF MAT

0073 6042000000-E 1632  750 LF  4.00 3000.00   1/4" HARDWARE CLOTH

0074 6048000000-E SP   150 SY  29.00 4350.00   FLOAT TURBIDITY CURTAIN

0075 6070000000-N 1639  12 EA  850.00 10200.00   SPECIAL STILLING BASINS

0076 6071012000-E SP   450 LF  8.00 3600.00   COIR FIBER WATTLE
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0077 6071020000-E SP   230 LB  10.00 2300.00   POLYACRYLAMIDE (PAM)

0078 6071030000-E 1640  245 LF  10.00 2450.00   COIR FIBER BAFFLE

0079 6071050000-E SP   3 EA  1200.00 3600.00   **" SKIMMER
(1-1/2")

0080 6084000000-E 1660  3 ACR 2100.00 6300.00   SEEDING AND MULCHING

0081 6087000000-E 1660 1.5 ACR 600.00 900.00   MOWING

0082 6090000000-E 1661  50 LB  7.00 350.00   SEED FOR REPAIR SEEDING

0083 6093000000-E 1661 0.25 TON 1200.00 300.00   FERT FOR REPAIR SEEDING

0084 6096000000-E 1662  100 LB  7.00 700.00   SEED FOR SUPP SEEDING

0085 6108000000-E 1665 2.5 TON 1200.00 3000.00   FERTILIZER TOPDRESSING

0086 6114500000-N 1667  10 MHR 75.00 750.00   SPECIALIZED HAND MOWING

0087 6117000000-N SP   18 EA  300.00 5400.00   RESPONSE FOR EROS CONTROL

0088 6123000000-E 1670 0.1 ACR 10000.00 1000.00   REFORESTATION

STRUCTURE ITEMS

0089 8017000000-N SP  Lump Sum 20000.00   CM&R TEMP ACCESS ***********
(16+15.00-L-)

0090 8021000000-N SP  Lump Sum 35000.00   REMV EXIST STR **********
(16+15.00-L-)

0091 8105520000-E 411  50 LF  1400.00 70000.00   3'-0" DRILLD PIER IN SOIL

0092 8105620000-E 411  42 LF  1400.00 58800.00   3'-0" DRILLD PIER NO SOIL

0093 8111200000-E 411  53 LF  200.00 10600.00   PERM STL CASING FOR 3' PIER

0094 8113000000-N 411  1 EA  1000.00 1000.00   SID INSPECTIONS

0095 8115000000-N 411  1 EA  5000.00 5000.00   CSL TESTING

0096 8121000000-N 412 Lump Sum 30000.00   UNCL STR EXCAV STA *****
(16+15.00-L-)

0097 8175000000-E 420 38.3 CY  1000.00 38300.00   CLASS AA CONC (BRIDGE)

0098 8182000000-E 420  102 CY  1000.00 102000.00   CLASS A CONCRETE (BRIDGE)

0099 8210000000-N 422 Lump Sum 25000.00   BRG APPR SLAB ***********
(16+15.00-L-)

0100 8217000000-E 425  26,171 LB  1.50 39256.50   REINF STEEL (BRIDGE)

0101 8224000000-E 425  1,596 LB  2.00 3192.00   EPOXY COAT REINF STL BRDG

0102 8238000000-E 425  2,877 LB  2.00 5754.00   SPIRAL COL REINF STL BRG

0103 8364000000-E 450  265 LF  85.00 22525.00   HP12X53 PILES

0104 8391000000-N 450  14 EA  250.00 3500.00   STEEL PILE POINTS

0105 8475000000-E 460 132.4 LF  150.00 19860.00   TWO BAR METAL RAIL

0106 8482000000-E 460 132.4 LF  250.00 33100.00   THREE BAR METAL RAIL

0107 8517000000-E 460 140.26 LF  145.00 20337.70   1'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 3/8")

0108 8608000000-E 876  720 TON 65.00 46800.00   RIP RAP II (2'-0")

0109 8622000000-E 876  800 SY  5.00 4000.00   GEOTEXTILE FOR DRAINAGE

0110 8657000000-N 430 Lump Sum 10000.00   ELASTOMERIC BEARINGS

0111 8762000000-E 430  2,100 LF  128.00 268800.00   3'-0"X 1'-9"PRESTR SLABS
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    TOTAL 1944335.20   CONTRACT TOTAL

 

    SUB-TOTAL 1071510.00   ROADWAY ITEMS

    SUB-TOTAL 872825.20   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1638000.00   FSC II LLC DBA FRED SMITH COMPANY

     2  1721992.30   DANE CONSTRUCTION, INC.

     3  1775805.46   S. T. WOOTEN CORPORATION

     4  1790237.60   DELLINGER, INC.

     5  1815279.00   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA

     6  1827677.00   BLYTHE CONSTRUCTION, INC.

     7  1944335.20   PALMETTO INFRASTRUCTURE  INC



APR 14, 2015 10:25 AM

TIP NO I-0914BA, I-0914BB 2:00 PM 1 /  36 004

WARREN, VANCE

38688.3.GVS6BA,  38688.3.GVS6BB

FED AID NO IMS-085-4(116)215, IMS-085-4(117)224

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

I-85 FROM NORTH OF SR-1162 (DABNEY DR) IN VANCE COUNTY TO VIRGINIA STATE LINE.

S. T. WOOTEN CORPORATION

WILSON,  NC

WEBBER, LLC FLATIRON CONSTRUCTORS, INC.
BLYTHE DEVELOPMENT CO JOINT

VENT
THE WOODLANDS,  TX BROOMFIELD,  CO

C203646MAR 17 2015

20.602 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6700000.00 7083986.84  7315000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 750000.00 1500000.00  1945000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1526000.00 2500000.00  2667000.00CLEARING & GRUBBING

0004 0008000000-E 200  6 ACR 10200.00 61200.00 13090.00 78540.00 15000.00  90000.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  3 EA  1500.00 4500.00 2000.00 6000.00 3500.00  10500.00SEALING ABANDONED WELLS

0006 0022000000-E 225  556,600 CY  7.50 4174500.00 10.30 5732980.00 7.50  4174500.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 63750.00 50000.00  88000.00REINF BRG APPR **********
(177+61.31 -NBL-)

0008 0029000000-N SP  Lump Sum 54300.00 50000.00  70000.00REINF BRG APPR **********
(197+36.91 -L-)

0009 0029000000-N SP  Lump Sum 49000.00 50000.00  60000.00REINF BRG APPR **********
(197+71.71 -L-)

0010 0029000000-N SP  Lump Sum 51000.00 50000.00  75000.00REINF BRG APPR **********
(21+34.80 -Y5 SBL-)

0011 0029000000-N SP  Lump Sum 67400.00 50000.00  72000.00REINF BRG APPR **********
(22+06.96 -Y1-)

0012 0029000000-N SP  Lump Sum 45700.00 50000.00  64000.00REINF BRG APPR **********
(419+67.07 -SBL-)

0013 0029000000-N SP  Lump Sum 43050.00 50000.00  65000.00REINF BRG APPR **********
(421+29.07 -NBL-)

0014 0036000000-E 225  9,730 CY  12.85 125030.50 14.00 136220.00 18.00  175140.00UNDERCUT EXCAVATION

0015 0106000000-E 230  72,000 CY  12.50 900000.00 10.00 720000.00 7.25  522000.00BORROW EXCAVATION

0016 0134000000-E 240  7,510 CY  8.11 60906.10 3.25 24407.50 5.00  37550.00DRAINAGE DITCH EXCAVATION

0017 0141000000-E 240  5,620 LF  1.90 10678.00 2.25 12645.00 6.00  33720.00BERM DITCH CONSTRUCTION

0018 0156000000-E 250  257,900 SY  2.50 644750.00 3.45 889755.00 3.00  773700.00REMOVAL OF EXT ASPHALT PVMT

0019 0163000000-E 250  139,550 SY  2.75 383762.50 2.10 293055.00 3.30  460515.00REMOVAL OF EXT CONC PVMT

0020 0177000000-E 250  3,980 SY  1.10 4378.00 2.15 8557.00 6.00  23880.00BREAKING OF EXT ASPH PVMT

0021 0185000000-E 250  13,960 SY  0.40 5584.00 4.10 57236.00 1.20  16752.00BREAKING OF EXT CONC PVMT

0022 0195000000-E 265  2,200 CY  35.40 77880.00 54.00 118800.00 35.00  77000.00SELECT GRANULAR MATERIAL

0023 0196000000-E 270  223,100 SY  2.04 455124.00 0.90 200790.00 1.20  267720.00GEOTEXTILE SOIL STABILIZATION

0024 0199000000-E SP   2,863 SF  160.00 458080.00 26.30 75296.90 75.00  214725.00TEMPORARY SHORING

0025 0223000000-E 275  6,220 SY  50.00 311000.00 39.00 242580.00 50.00  311000.00ROCK PLATING

0026 0248000000-N SP  Lump Sum 250000.00 500000.00  130000.00GENERIC GRADING ITEM (LS)
SAFETY CLEARING

0027 0318000000-E 300  3,310 TON 25.50 84405.00 49.50 163845.00 40.00  132400.00FND CONDIT MATL MINOR STRS

0028 0320000000-E 300  10,390 SY  4.00 41560.00 2.50 25975.00 1.85  19221.50FND CONDIT GEOTEXTILE

0029 0366000000-E 310  14,476 LF  45.50 658658.00 35.75 517517.00 45.00  651420.0015" RC PIPE CULV III

0030 0372000000-E 310  4,772 LF  61.00 291092.00 36.00 171792.00 50.00  238600.0018" RC PIPE CULV III

0031 0378000000-E 310  1,162 LF  67.50 78435.00 41.50 48223.00 65.00  75530.0024" RC PIPE CULV III

0032 0384000000-E 310  476 LF  79.00 37604.00 51.75 24633.00 95.00  45220.0030" RC PIPE CULV III

0033 0390000000-E 310  188 LF  114.00 21432.00 64.00 12032.00 90.00  16920.0036" RC PIPE CULV III

0034 0396000000-E 310  8 LF  355.00 2840.00 128.00 1024.00 155.00  1240.0042" RC PIPE CULV III

0035 0402000000-E 310  24 LF  278.00 6672.00 87.50 2100.00 255.00  6120.0048" RC PIPE CULV III

0036 0448200000-E 310  2,076 LF  41.50 86154.00 32.75 67989.00 50.00  103800.0015" RCP CULV CLASS IV
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0037 0448300000-E 310  524 LF  47.50 24890.00 35.75 18733.00 60.00  31440.0018" RCP CULV CLASS IV

0038 0582000000-E 310  6,328 LF  33.50 211988.00 28.90 182879.20 65.00  411320.0015" CS PIPE CULV 0.064"

0039 0588000000-E 310  988 LF  37.00 36556.00 31.25 30875.00 65.00  64220.0018" CS PIPE CULV 0.064"

0040 0594000000-E 310  116 LF  45.00 5220.00 37.50 4350.00 75.00  8700.0024" CS PIPE CULV 0.064"

0041 0636000000-E 310  272 EA  275.00 74800.00 106.00 28832.00 250.00  68000.00**" CS ELBOW *****" THICK
(15", 0.064")

0042 0636000000-E 310  50 EA  305.00 15250.00 127.00 6350.00 300.00  15000.00**" CS ELBOW *****" THICK
(18", 0.064")

0043 0636000000-E 310  8 EA  427.00 3416.00 196.00 1568.00 500.00  4000.00**" CS ELBOW *****" THICK
(24", 0.064")

0044 0986000000-E SP   269 LF  985.00 264965.00 959.00 257971.00 1000.00  269000.00GENERIC PIPE ITEM (LF)
60" CURED-IN-PLACE PIPE

0045 0995000000-E 340  6,483 LF  13.00 84279.00 34.75 225284.25 17.00  110211.00PIPE REMOVAL

0046 0996000000-N 350  74 EA  950.00 70300.00 1300.00 96200.00 1500.00  111000.00PIPE CLEAN-OUT

0047 1000000000-E 462  530 SY  108.00 57240.00 86.00 45580.00 85.00  45050.006" SLOPE PROTECTION

0048 1011000000-N 500 Lump Sum 2200000.00 1000000.00  2150000.00FINE GRADING

0049 1099500000-E 505  68,000 CY  12.85 873800.00 5.80 394400.00 6.00  408000.00SHALLOW UNDERCUT

0050 1099700000-E 505  134,000 TON 20.50 2747000.00 25.00 3350000.00 17.00  2278000.00CLASS IV SUBGRD STABILIZATION

0051 1110000000-E 510  1,000 TON 44.00 44000.00 29.00 29000.00 22.00  22000.00STABILIZER AGGREGATE

0052 1121000000-E 520  9,800 TON 25.00 245000.00 25.10 245980.00 22.00  215600.00AGGREGATE BASE COURSE

0053 1220000000-E 545  800 TON 22.00 17600.00 25.90 20720.00 35.00  28000.00INCIDENTAL STONE BASE

0054 1297000000-E 607  5,740 SY  1.85 10619.00 2.50 14350.00 1.75  10045.00MILL ASP PVMT *****" DTH
(1-1/2")

0055 1297000000-E 607  5,060 SY  4.75 24035.00 4.00 20240.00 2.35  11891.00MILL ASP PVMT *****" DTH
(3")

0056 1297000000-E 607  507,460 SY  0.47 238506.20 1.50 761190.00 0.32  162387.20MILL ASP PVMT *****" DTH
(5/8")

0057 1330000000-E 607  1,270 SY  8.04 10210.80 4.00 5080.00 10.50  13335.00INCIDENTAL MILLING

0058 1489000000-E 610  58,320 TON 42.90 2501928.00 38.50 2245320.00 36.00  2099520.00ASP CONC BASE CRS B25.0B

0059 1491000000-E 610  140,730 TON 40.30 5671419.00 30.00 4221900.00 36.00  5066280.00ASP CONC BASE CRS B25.0C

0060 1498000000-E 610  94,720 TON 40.80 3864576.00 38.50 3646720.00 39.00  3694080.00ASP CONC INTR CRS I19.0B

0061 1503000000-E 610  91,100 TON 42.50 3871750.00 30.00 2733000.00 39.00  3552900.00ASP CONC INTR CRS I19.0C

0062 1519000000-E 610  86,550 TON 44.00 3808200.00 38.75 3353812.50 39.00  3375450.00ASP CONC SURF CRS S9.5B

0063 1523000000-E 610  95,660 TON 44.80 4285568.00 39.00 3730740.00 39.00  3730740.00ASP CONC SURF CRS S9.5C

0064 1524200000-E 610  500 TON 54.80 27400.00 65.00 32500.00 42.00  21000.00ASP CONC SURF CRS S9.5D

0065 1526000000-E SP   9,850 TON 56.00 551600.00 42.00 413700.00 42.00  413700.00ASP CONC SURF CRS S4.75A

0066 1527000000-E SP   370 TON 120.75 44677.50 56.00 20720.00 57.00  21090.00ASP CONC SURF CRS SA-1

0067 1575000000-E 620  31,480 TON 416.00 13095680.00 613.00 19297240.00 582.00  18321360.00ASP FOR PLANT MIX

0068 1577000000-E 620  30 TON 670.00 20100.00 613.00 18390.00 780.00  23400.00POLYM MOD ASP BNDR FOR PLT MIX

0069 1671000000-E 652  75,860 TON 42.00 3186120.00 37.00 2806820.00 46.00  3489560.00PERM ASPH DRAINAGE CO, P-78M

0070 1693000000-E 654  2,730 TON 181.00 494130.00 100.00 273000.00 112.00  305760.00ASPH PLT MIX PVMT REPAIR

0071 1840000000-E 665  434,750 LF  0.10 43475.00 0.15 65212.50 0.07  30432.50MILLED RUMBLE STRIPS

0072 1847000000-E 710  622,220 SY  44.65 27782123.00 44.00 27377680.00 42.00  26133240.00******"PCC PVMT THRU LNS
(10")
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0073 1858000000-E 710  28,215 SY  63.15 1781777.25 53.00 1495395.00 47.50  1340212.50******"PCC PVMT RAMPS
(10")

0074 1869000000-E 710  11,442 SY  76.00 869592.00 60.00 686520.00 49.00  560658.00******"PCC PVMT MISC
(10")

0075 1880000000-E SP   2,895 TON 200.00 579000.00 100.00 289500.00 240.00  694800.00GENERIC PAVING ITEM (TON)
CONCRETE PAVEMENT REPAIR (UNDER TRAFFIC)

0076 1880000000-E SP   4,365 TON 168.00 733320.00 100.00 436500.00 151.00  659115.00GENERIC PAVING ITEM (TON)
CONCRETE PAVEMENT REPAIR (NOT UNDER TRAFFIC)

0077 1891000000-E SP   90 SY  103.00 9270.00 200.00 18000.00 120.00  10800.00GENERIC PAVING ITEM (SY)
MEDIAN CROSSOVER

0078 1924000000-N 725 Lump Sum 200000.00 1500000.00  135000.00FIELD LAB RENTAL, PCCP

0079 2000000000-N 806  13 EA  250.00 3250.00 250.00 3250.00 125.00  1625.00RIGHT OF WAY MARKERS

0080 2022000000-E 815  1,243 CY  22.00 27346.00 22.00 27346.00 23.00  28589.00SUBDRAIN EXCAVATION

0081 2026000000-E 815  4,550 SY  9.00 40950.00 9.00 40950.00 9.20  41860.00GEOTEXTILE FOR SUBSURF DRNS

0082 2033000000-E 815  168 CY  55.00 9240.00 55.00 9240.00 56.00  9408.00SUBDRAIN FINE AGGREGATE

0083 2036000000-E 815  764 CY  70.00 53480.00 70.00 53480.00 71.00  54244.00SUBDRAIN COARSE AGGREGATE

0084 2044000000-E 815  5,550 LF  18.00 99900.00 18.00 99900.00 19.00  105450.006" PERF SUBDRN PIPE

0085 2070000000-N 815  12 EA  350.00 4200.00 350.00 4200.00 355.00  4260.00SUBDRN PIPE OUTLET

0086 2077000000-E 815  72 LF  35.00 2520.00 35.00 2520.00 36.00  2592.006" OUTLET PIPE

0087 2099000000-E 816  212,440 LF  4.30 913492.00 4.50 955980.00 4.50  955980.00SHOULDER DRAIN

0088 2110000000-E 816  212,440 LF  0.90 191196.00 1.00 212440.00 0.92  195444.804" SHOULDER DRAIN PIPE

0089 2121000000-E 816  8,140 LF  10.00 81400.00 10.10 82214.00 10.50  85470.004" OUTLET PIPE FOR SHDR DRN

0090 2132000000-N 816  375 EA  175.00 65625.00 177.00 66375.00 180.00  67500.00CONC PAD SHLDR DRN OUTLET

0091 2190000000-N 828  51 EA  1125.00 57375.00 225.00 11475.00 570.00  29070.00TEMP STL PLT COVER FOR MDS

0092 2209000000-E 838 14.6 CY  1100.00 16060.00 950.00 13870.00 1200.00  17520.00ENDWALLS

0093 2253000000-E 840 50.11 CY  1175.00 58879.25 1100.00 55121.00 1300.00  65143.00PIPE COLLARS

0094 2275000000-E SP   41 CY  303.00 12423.00 205.00 8405.00 300.00  12300.00FLOWABLE FILL

0095 2286000000-N 840  521 EA  1970.00 1026370.00 1000.00 521000.00 1750.00  911750.00MASNRY DRAINAGE STRUCT

0096 2308000000-E 840 138.7 LF  282.00 39113.40 250.00 34675.00 300.00  41610.00MASNRY DRAINAGE STRUCT

0097 2354000000-N 840  7 EA  290.00 2030.00 425.00 2975.00 600.00  4200.00FRAME W/GRATE 840.22 STD

0098 2364200000-N 840  197 EA  470.00 92590.00 495.00 97515.00 600.00  118200.00FRAME W/2GRTS 840.20 STD

0099 2365000000-N 840  445 EA  416.00 185120.00 495.00 220275.00 600.00  267000.00FRAME W/2GRTS 840.22 STD

0100 2366000000-N 840  1 EA  417.00 417.00 495.00 495.00 600.00  600.00FRAME W/2GRTS 840.24 STD

0101 2374000000-N 840  3 EA  600.00 1800.00 550.00 1650.00 550.00  1650.00FRAME-GRT-HD 840.03 **
(E)

0102 2374000000-N 840  3 EA  622.00 1866.00 550.00 1650.00 550.00  1650.00FRAME-GRT-HD 840.03 **
(F)

0103 2374000000-N 840  4 EA  622.00 2488.00 550.00 2200.00 550.00  2200.00FRAME-GRT-HD 840.03 **
(G)

0104 2396000000-N 840  110 EA  432.00 47520.00 475.00 52250.00 550.00  60500.00FRAME W/COVER STD 840.54

0105 2549000000-E 846  3,270 LF  18.75 61312.50 19.60 64092.00 22.00  71940.002'-6" CONC CURB & GUTTER

0106 2556000000-E 846  36,110 LF  14.00 505540.00 25.00 902750.00 24.00  866640.00SHOULDER BERM GUTTER

0107 2591000000-E 848  660 SY  38.00 25080.00 35.75 23595.00 38.00  25080.004" CONCRETE SIDEWALK

0108 2605000000-N 848  11 EA  1180.00 12980.00 1400.00 15400.00 1415.00  15565.00CONCRETE CURB RAMP
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0109 2619000000-E 850  262 SY  125.00 32750.00 48.00 12576.00 53.00  13886.004" CONCRETE PAVED DITCH

0110 2655000000-E 852  580 SY  49.50 28710.00 54.50 31610.00 57.00  33060.005" MONO CONC ISLDS (KEY IN)

0111 2724000000-E 857  711 LF  78.00 55458.00 96.25 68433.75 54.00  38394.00PC REINF BARRIER SNGL FC

0112 2752000000-E SP   950 LF  18.50 17575.00 22.30 21185.00 25.00  23750.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM GUTTER

0113 2815000000-N 858  188 EA  790.00 148520.00 500.00 94000.00 1500.00  282000.00ADJ DROP INLETS

0114 2830000000-N 858  5 EA  680.00 3400.00 525.00 2625.00 1600.00  8000.00ADJ MANHOLES

0115 2845000000-N 858  14 EA  277.00 3878.00 525.00 7350.00 1600.00  22400.00ADJ METER OR VALVE BOXES

0116 2860000000-N 859  10 EA  1025.00 10250.00 450.00 4500.00 1500.00  15000.00CONVERT CB TO JB

0117 2905000000-N 859  27 EA  1025.00 27675.00 450.00 12150.00 1500.00  40500.00CONVERT DI TO JB

0118 2938000000-N 859  34 EA  1025.00 34850.00 500.00 17000.00 1500.00  51000.00CONVERT DI TO JB W/MH

0119 2995000000-N SP   2 EA  1025.00 2050.00 600.00 1200.00 1500.00  3000.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING DROP INLET TO JUNCTION BOX
WITH SLAB LID

0120 3030000000-E 862  294,125 LF  14.00 4117750.00 14.00 4117750.00 14.30  4205987.50STL BM GUARDRAIL

0121 3045000000-E 862 237.5 LF  16.00 3800.00 20.00 4750.00 16.50  3918.75SBGR SHOP CURVED

0122 3060000000-E 862  350 LF  21.00 7350.00 20.00 7000.00 22.00  7700.00SBGR DOUBLE FACED

0123 3150000000-N 862  100 EA  45.00 4500.00 37.00 3700.00 46.00  4600.00ADDIT GUARDRAIL POSTS

0124 3180000000-N 862  24 EA  1800.00 43200.00 2300.00 55200.00 1820.00  43680.00GR ANCHOR TYPE **********
(III MODIFIED)

0125 3195000000-N 862  1 EA  425.00 425.00 450.00 450.00 430.00  430.00GR ANCHOR TYPE AT-1

0126 3210000000-N 862  132 EA  400.00 52800.00 525.00 69300.00 410.00  54120.00GR ANCHOR TYPE CAT-1

0127 3215000000-N 862  4 EA  1400.00 5600.00 1380.00 5520.00 1425.00  5700.00GR ANCHOR TYPE III

0128 3270000000-N SP   169 EA  1600.00 270400.00 2000.00 338000.00 1726.00  291694.00GR ANCHOR TYPE 350

0129 3285000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00 1625.00  6500.00GR ANCHOR TYPE M-350

0130 3317000000-N 862  42 EA  1400.00 58800.00 1600.00 67200.00 1220.00  51240.00GR ANCHOR TYPE B-77

0131 3345000000-E 864  5,153 LF  6.00 30918.00 4.25 21900.25 6.25  32206.25REMOVE & RESET GUARDRAIL

0132 3360000000-E 863  76,070 LF  0.25 19017.50 0.25 19017.50 1.05  79873.50REMOVE EXISTING GUARDRAIL

0133 3365000000-E 863  142,600 LF  0.65 92690.00 0.25 35650.00 1.05  149730.00REMOVE EXISTING GUIDERAIL

0134 3380000000-E 862  159,450 LF  6.00 956700.00 10.00 1594500.00 6.10  972645.00TEMP STL BM GUARDRAIL

0135 3382000000-E 862 137.5 LF  12.00 1650.00 10.00 1375.00 12.20  1677.50TEMP STL BM GDRAIL, SHP CURV

0136 3383000000-E 862  325 LF  12.00 3900.00 11.00 3575.00 10.50  3412.50TMP STL BM GRDRL DBL FACED

0137 3387000000-N 862  2 EA  200.00 400.00 350.00 700.00 210.00  420.00TEMP GDRL ANCH UNITS ******
(AT-1)

0138 3387000000-N 862  1 EA  1200.00 1200.00 800.00 800.00 1220.00  1220.00TEMP GDRL ANCH UNITS ******
(B-77)

0139 3387000000-N 862  8 EA  200.00 1600.00 300.00 2400.00 205.00  1640.00TEMP GDRL ANCH UNITS ******
(CAT-1)

0140 3387000000-N 862  2 EA  1200.00 2400.00 800.00 1600.00 1220.00  2440.00TEMP GDRL ANCH UNITS ******
(III)

0141 3389100000-N SP   149 EA  600.00 89400.00 1300.00 193700.00 725.00  108025.00TEMP GDRL ANCH UNITS 350

0142 3389400000-E 865  2,430 LF  8.00 19440.00 7.50 18225.00 8.20  19926.00DBL FACED CABLE GUIDERAIL

0143 3389500000-N 865  5 EA  85.00 425.00 55.00 275.00 86.00  430.00ADDITIONAL GUIDERAIL POSTS

0144 3389600000-N 865  5 EA  1800.00 9000.00 1500.00 7500.00 1820.00  9100.00CBL GUIDERAIL ANCH UNIT
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0145 3503000000-E 866  4,870 LF  2.30 11201.00 2.80 13636.00 2.35  11444.50WOVEN WIRE FENCE 47" FAB

0146 3509000000-E 866  279 EA  18.00 5022.00 14.00 3906.00 19.00  5301.004" TIMBER POSTS 7'-6"LONG

0147 3515000000-E 866  130 EA  24.00 3120.00 30.00 3900.00 25.00  3250.005" TIMBER POSTS 8'-0"LONG

0148 3536000000-E 866  378 LF  6.00 2268.00 5.25 1984.50 6.10  2305.80CHN LK FENCE 48" FABRIC

0149 3542000000-E 866  32 EA  40.00 1280.00 36.00 1152.00 41.00  1312.00MET LINE PST 48" CL FEN

0150 3548000000-E 866  2 EA  100.00 200.00 120.00 240.00 102.00  204.00MET TERM PST 48" CL FEN

0151 3575000000-E SP   350 LF  45.00 15750.00 45.00 15750.00 46.00  16100.00GENERIC FENCING ITEM (LF)
VINYL COATED GLARE SCREEN (GR MOUNTED)

0152 3595000000-E 869  327,957 LF  0.47 154139.79 1.00 327957.00 1.50  491935.50RELAPPING GUARDRAIL

0153 3628000000-E 876  715 TON 47.70 34105.50 55.00 39325.00 70.00  50050.00RIP RAP, CLASS I

0154 3635000000-E 876  2,475 TON 57.00 141075.00 55.00 136125.00 65.00  160875.00RIP RAP, CLASS II

0155 3649000000-E 876  4,415 TON 44.00 194260.00 55.00 242825.00 75.00  331125.00RIP RAP, CLASS B

0156 3656000000-E 876  28,085 SY  2.25 63191.25 2.75 77233.75 6.00  168510.00GEOTEXTILE FOR DRAINGE

0157 4048000000-E 902  118 CY  800.00 94400.00 650.00 76700.00 675.00  79650.00REINF CONC FOUNDTN

0158 4054000000-E 902  14 CY  800.00 11200.00 650.00 9100.00 675.00  9450.00PLN CONC FOUNDTN

0159 4057000000-E SP   231 CY  950.00 219450.00 800.00 184800.00 825.00  190575.00OVERHEAD FOOTING

0160 4060000000-E 903  61,505 LB  4.00 246020.00 3.10 190665.50 3.25  199891.25SUPPORT, BREAKAWAY STL BM

0161 4066000000-E 903  35,190 LB  4.00 140760.00 2.50 87975.00 2.60  91494.00SUPPORTS, SIMPLE STL BM

0162 4072000000-E 903  12,288 LF  7.00 86016.00 3.40 41779.20 4.40  54067.20SUPPORT, 3-LB STL U-CHAN

0163 4082000000-E 903  1,497 LF  8.00 11976.00 10.00 14970.00 10.50  15718.50SUPPORT, WOOD

0164 4082100000-N SP  Lump Sum 40000.00 40000.00  42000.00SUPPORT, OVRHD SIGN STR ****
(114+50 -NBL-)

0165 4082100000-N SP  Lump Sum 40000.00 40000.00  42000.00SUPPORT, OVRHD SIGN STR ****
(142+50 -SBL-)

0166 4082100000-N SP  Lump Sum 40000.00 40000.00  42000.00SUPPORT, OVRHD SIGN STR ****
(166+50 -NBL-)

0167 4082100000-N SP  Lump Sum 40000.00 40000.00  42000.00SUPPORT, OVRHD SIGN STR ****
(196+00 -SBL-)

0168 4082100000-N SP  Lump Sum 40000.00 40000.00  42000.00SUPPORT, OVRHD SIGN STR ****
(276+50 -SBL-)

0169 4082100000-N SP  Lump Sum 40000.00 40000.00  42000.00SUPPORT, OVRHD SIGN STR ****
(31+00 -Y5 SBL-)

0170 4082100000-N SP  Lump Sum 45000.00 40000.00  42000.00SUPPORT, OVRHD SIGN STR ****
(318+00 -NBL-)

0171 4082100000-N SP  Lump Sum 25000.00 40000.00  42000.00SUPPORT, OVRHD SIGN STR ****
(358+50 -SBL-)

0172 4082100000-N SP  Lump Sum 40000.00 40000.00  42000.00SUPPORT, OVRHD SIGN STR ****
(39+50 -Y5 NBL-)

0173 4082100000-N SP  Lump Sum 40000.00 40000.00  42000.00SUPPORT, OVRHD SIGN STR ****
(434+50 -SBL-)

0174 4082100000-N SP  Lump Sum 45000.00 40000.00  42000.00SUPPORT, OVRHD SIGN STR ****
(73+50 -SBL-)

0175 4082100000-N SP  Lump Sum 40000.00 40000.00  42000.00SUPPORT, OVRHD SIGN STR ****
(US-1 NBL)

0176 4096000000-N 904  71 EA  115.00 8165.00 70.00 4970.00 88.00  6248.00SIGN ERECTION, TYPE D

0177 4102000000-N 904  263 EA  60.00 15780.00 48.00 12624.00 47.00  12361.00SIGN ERECTION, TYPE E
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0178 4108000000-N 904  158 EA  145.00 22910.00 48.00 7584.00 88.00  13904.00SIGN ERECTION, TYPE F

0179 4110000000-N 904  84 EA  800.00 67200.00 350.00 29400.00 361.00  30324.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0180 4110000000-N 904  56 EA  400.00 22400.00 200.00 11200.00 207.00  11592.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0181 4114000000-N 904  117 EA  35.00 4095.00 35.00 4095.00 52.00  6084.00SIGN ERECTION, MILEMARKERS

0182 4116000000-N 904  2 EA  200.00 400.00 350.00 700.00 361.00  722.00SIGN ERECTION, OVERLAY (GRD MTD)

0183 4116100000-N 904  63 EA  1.00 63.00 400.00 25200.00 415.00  26145.00SIGN ERECT, RELOC ** GRD MTD
(A)

0184 4116100000-N 904  13 EA  1.00 13.00 250.00 3250.00 258.00  3354.00SIGN ERECT, RELOC ** GRD MTD
(B)

0185 4116100000-N 904  1 EA  115.00 115.00 125.00 125.00 207.00  207.00SIGN ERECT, RELOC ** GRD MTD
(D)

0186 4116100000-N 904  10 EA  60.00 600.00 100.00 1000.00 104.00  1040.00SIGN ERECT, RELOC ** GRD MTD
(E)

0187 4138000000-N 907  81 EA  25.00 2025.00 350.00 28350.00 361.00  29241.00DISPOSE SUPPORT, STL BM

0188 4141000000-N 907  2 EA  1.00 2.00 1.00 2.00 1.00  2.00DISPOSE SUPPORT, WOOD

0189 4149000000-N 907  6 EA  9500.00 57000.00 3500.00 21000.00 3610.00  21660.00DISPOSE SIGN SYST OVRHD

0190 4152000000-N 907  140 EA  100.00 14000.00 350.00 49000.00 361.00  50540.00DISPOSE SIGN SYST STL BM

0191 4155000000-N 907  230 EA  1.00 230.00 3.00 690.00 1.00  230.00DISPOSE SIGN SYST U-CHAN

0192 4158000000-N 907  20 EA  1.00 20.00 1.00 20.00 1.00  20.00DISPOSE SIGN SYST WOOD

0193 4192000000-N 907  3 EA  1.00 3.00 3.00 9.00 1.00  3.00DISPOSE SUPPORT, U-CHAN

0194 4238000000-N 907  4 EA  1.00 4.00 3.00 12.00 1.00  4.00DISPOSE SIGN, D, E, F

0195 4238500000-N 907  66 EA  1.00 66.00 3.00 198.00 1.00  66.00DISPOSE SIGN, MILEMKR

0196 4400000000-E 1110  13,332 SF  2.99 39862.68 3.90 51994.80 3.05  40662.60WORK ZONE SIGNS (STAT)

0197 4405000000-E 1110  4,456 SF  5.40 24062.40 7.25 32306.00 8.00  35648.00WORK ZONE SIGNS (PORT)

0198 4410000000-E 1110  1,728 SF  10.31 17815.68 4.85 8380.80 4.55  7862.40WORK ZONE SIGNS (BARR)

0199 4415000000-N 1115  34 EA  500.00 17000.00 3000.00 102000.00 2020.00  68680.00FLASHING ARROW BOARD

0200 4420000000-N 1120  43 EA  7700.00 331100.00 15000.00 645000.00 10500.00  451500.00PORTABLE CHANGE MSG SIGN

0201 4422000000-N 1120  126 DAY 140.00 17640.00 27.00 3402.00 28.50  3591.00PORT CHANGE MSG SIGN (SHORT TERM)

0202 4430000000-N 1130  2,698 EA  6.50 17537.00 35.75 96453.50 43.00  116014.00DRUMS

0203 4435000000-N 1135  97 EA  36.00 3492.00 14.50 1406.50 17.00  1649.00CONES

0204 4445000000-E 1145  1,384 LF  21.00 29064.00 21.00 29064.00 15.50  21452.00BARRICADES (TYPE III)

0205 4450000000-N 1150  2,144 HR  23.00 49312.00 25.00 53600.00 35.00  75040.00FLAGGER

0206 4465000000-N 1160  8 EA  5100.00 40800.00 5100.00 40800.00 5100.00  40800.00TEMPORARY CRASH CUSHIONS

0207 4470000000-N 1160  3 EA  1800.00 5400.00 975.00 2925.00 2850.00  8550.00RESET CRASH CUSHION

0208 4480000000-N 1165  34 EA  10100.00 343400.00 12500.00 425000.00 26000.00  884000.00TMA

0209 4485000000-E 1170  69,291 LF  21.90 1517472.90 22.20 1538260.20 23.00  1593693.00PORT CONC BARRIER

0210 4490000000-E 1170  262 LF  34.90 9143.80 35.25 9235.50 36.00  9432.00PORT CONC BARRIER(ANCHRD)

0211 4500000000-E 1170  165,272 LF  5.00 826360.00 3.90 644560.80 7.25  1198222.00RESET PORT CONC BARRIER

0212 4505000000-E 1170  258 LF  15.00 3870.00 15.20 3921.60 16.00  4128.00RESET PORT CONC BARR,ANCH

0213 4507000000-E 1170  226 LF  55.00 12430.00 39.00 8814.00 56.00  12656.00WATER FILLED BARRIER

0214 4510000000-N SP   10,784 HR  5.00 53920.00 55.00 593120.00 57.00  614688.00LAW ENFORCEMENT
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0215 4516000000-N 1180  47 EA  62.00 2914.00 23.80 1118.60 25.00  1175.00SKINNY DRUM

0216 4600000000-N SP   33 EA  100.00 3300.00 12.00 396.00 25.00  825.00GENERIC TRAFFIC CONTROL ITEM (EA)
COVERING OF TYPE A SIGNS

0217 4600000000-N SP   2 EA  200.00 400.00 12.00 24.00 25.00  50.00GENERIC TRAFFIC CONTROL ITEM (EA)
COVERING OF TYPE B SIGNS

0218 4600000000-N SP   25 EA  300.00 7500.00 12.00 300.00 25.00  625.00GENERIC TRAFFIC CONTROL ITEM (EA)
COVERING OF TYPE D SIGNS

0219 4600000000-N SP   1 EA  400.00 400.00 12.00 12.00 25.00  25.00GENERIC TRAFFIC CONTROL ITEM (EA)
COVERING OF TYPE E SIGNS

0220 4650000000-N 1251  20,810 EA  4.00 83240.00 5.50 114455.00 4.10  85321.00TEMP RAISED PVMT MRKS

0221 4695000000-E 1205  105 LF  3.00 315.00 3.00 315.00 3.10  325.50THERMO PVT MKG LINES 8"90 MILS

0222 4697000000-E 1205  207 LF  3.00 621.00 3.10 641.70 3.15  652.05THERMO PVT MKG LINE 8"120 MILS

0223 4710000000-E 1205  1,101 LF  10.00 11010.00 7.50 8257.50 10.00  11010.0024"WIDE THERMO 120 MILS

0224 4721000000-E 1205  16 EA  75.00 1200.00 165.00 2640.00 76.00  1216.00THERMO PVT MKG CHARACTER 120

0225 4725000000-E 1205  143 EA  150.00 21450.00 170.00 24310.00 155.00  22165.00THERMO PVT SYMBOL 90MILS

0226 4770000000-E 1205  4,110 LF  1.75 7192.50 3.00 12330.00 1.80  7398.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0227 4775000000-E 1205  276,290 LF  1.75 483507.50 2.20 607838.00 1.80  497322.006" COLD APPL PLSTIC LINES TYPE **
(IV)

0228 4780000000-E 1205  152 LF  3.50 532.00 7.25 1102.00 3.60  547.208" COLD APPL PLSTIC LINES TYPE **
(II)

0229 4785000000-E 1205  14,700 LF  3.50 51450.00 4.65 68355.00 3.60  52920.0012" COLD PLSTIC LINES TYPE **
(IV)

0230 4795000000-E 1205  290 LF  10.00 2900.00 9.00 2610.00 10.00  2900.0024" COLD APPL PLSTIC LINE TYPE **
(IV)

0231 4805000000-N 1205  36 EA  300.00 10800.00 225.00 8100.00 300.00  10800.00COLD APPL PLASTIC SYM TYPE **
(IV)

0232 4810000000-E 1205  14,249 LF  0.25 3562.25 0.20 2849.80 0.25  3562.25PAINT PVMT MARKINGS 4"

0233 4815000000-E 1205  3,050,059 LF  0.25 762514.75 0.25 762514.75 0.25  762514.75PAINT PVMT MARKINGS 6"

0234 4820000000-E 1205  1,010 LF  0.50 505.00 0.55 555.50 0.52  525.20PAINT PVMT MARKINGS 8"

0235 4825000000-E 1205  33,416 LF  0.50 16708.00 0.70 23391.20 0.50  16708.00PAINT PVMT MARKINGS 12"

0236 4835000000-E 1205  238 LF  5.00 1190.00 3.00 714.00 5.10  1213.80PAINT PVT MKG LINES 24"

0237 4840000000-N 1205  16 EA  50.00 800.00 85.00 1360.00 51.00  816.00PAINT PVT MKG CHARACTER

0238 4845000000-N 1205  150 EA  50.00 7500.00 90.00 13500.00 51.00  7650.00PAINT PVT MKG SYMBOL

0239 4847000000-E 1205  41,036 LF  1.00 41036.00 0.95 38984.20 1.00  41036.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0240 4847100000-E 1205  565,523 LF  1.25 706903.75 1.15 650351.45 1.20  678627.60POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0241 4847110000-E 1205  976 LF  2.00 1952.00 3.00 2928.00 2.10  2049.60POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0242 4847120000-E 1205  22,603 LF  2.50 56507.50 4.95 111884.85 2.60  58767.80POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0243 4850000000-E 1205  4,954 LF  0.35 1733.90 0.65 3220.10 0.36  1783.44LINE REMOVAL 4" WIDE

0244 4855000000-E 1205  373,700 LF  0.35 130795.00 0.70 261590.00 0.36  134532.00LINE REMOVAL 6" WIDE

0245 4860000000-E 1205  257 LF  0.70 179.90 3.00 771.00 0.72  185.04LINE REMOVAL 8" WIDE

0246 4865000000-E 1205  15,000 LF  0.70 10500.00 1.50 22500.00 0.72  10800.00LINE REMOVAL 12" WIDE
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0247 4870000000-E 1205  42 LF  5.00 210.00 5.00 210.00 5.10  214.20LINE REMOVAL 24" WIDE

0248 4875000000-N 1205  74 EA  50.00 3700.00 67.00 4958.00 52.00  3848.00REMOVAL OF SYMBL & CHARAC

0249 4880000000-E 1205  506,814 LF  0.35 177384.90 0.70 354769.80 0.36  182453.04CURING COMP REMOVAL LINES

0250 4885000000-N 1205  85 EA  50.00 4250.00 75.00 6375.00 51.00  4335.00CURING COMPD REMOVAL SYMB

0251 4890000000-E SP   79,441 LF  0.99 78646.59 2.25 178742.25 1.00  79441.00GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PROFILED PAVEMENT MARKING LINES
6"

0252 4900000000-N 1251  92 EA  10.00 920.00 15.00 1380.00 10.50  966.00PERM RAISED PVMT MARKERS

0253 4905000000-N 1253  5,047 EA  30.00 151410.00 32.00 161504.00 31.00  156457.00SNOWPLB PVMT MRKER

0254 6000000000-E 1605  70,000 LF  1.25 87500.00 1.25 87500.00 1.60  112000.00TEMPORARY SILT FENCE

0255 6006000000-E 1610  18,500 TON 44.00 814000.00 28.80 532800.00 48.00  888000.00EROS CONTRL STONE CL A

0256 6009000000-E 1610  27,000 TON 45.00 1215000.00 29.90 807300.00 60.00  1620000.00EROS CONTRL STONE CL B

0257 6012000000-E 1610  27,000 TON 4.00 108000.00 27.60 745200.00 58.00  1566000.00SEDIMENT CONTROL STONE

0258 6015000000-E 1615  610 ACR 74.00 45140.00 780.00 475800.00 445.00  271450.00TEMPORARY MULCHING

0259 6018000000-E 1620  35,600 LB  0.28 9968.00 3.80 135280.00 2.05  72980.00SEED FOR TEMP SEEDING

0260 6021000000-E 1620 178.5 TON 6.25 1115.63 625.00 111562.50 820.00  146370.00FERT FOR TEMP SEEDING

0261 6024000000-E 1622  6,065 LF  2.10 12736.50 11.40 69141.00 10.00  60650.00TEMPORARY SLOPE DRAINS

0262 6029000000-E SP   400 LF  2.00 800.00 2.00 800.00 1.15  460.00SAFETY FENCE

0263 6030000000-E 1630  113,111 CY  1.40 158355.40 3.15 356299.65 8.00  904888.00SILT EXCAVATION

0264 6036000000-E 1631  612,145 SY  1.45 887610.25 1.25 765181.25 1.00  612145.00MATTING FOR EROS CONTROL

0265 6037000000-E SP   830 SY  4.88 4050.40 5.00 4150.00 3.00  2490.00COIR FIBER MAT

0266 6038000000-E SP   3,250 SY  4.48 14560.00 5.00 16250.00 4.10  13325.00PERM SOIL REINF MAT

0267 6042000000-E 1632  15,000 LF  3.00 45000.00 3.00 45000.00 3.00  45000.001/4" HARDWARE CLOTH

0268 6045000000-E SP   80 LF  25.00 2000.00 60.00 4800.00 35.00  2800.00**" TEMPORARY PIPE
(18")

0269 6070000000-N 1639  32 EA  500.00 16000.00 600.00 19200.00 850.00  27200.00SPECIAL STILLING BASINS

0270 6071012000-E SP   32,950 LF  5.00 164750.00 5.00 164750.00 5.00  164750.00COIR FIBER WATTLE

0271 6071013000-E SP   4,600 LF  5.00 23000.00 5.00 23000.00 7.00  32200.00WATTLE BARRIER

0272 6071020000-E SP   29,000 LB  1.50 43500.00 15.00 435000.00 5.15  149350.00POLYACRYLAMIDE (PAM)

0273 6071030000-E 1640  12,000 LF  5.00 60000.00 5.00 60000.00 3.60  43200.00COIR FIBER BAFFLE

0274 6071050000-E SP   58 EA  2700.00 156600.00 1090.00 63220.00 615.00  35670.00**" SKIMMER
(1-1/2")

0275 6071050000-E SP   8 EA  4000.00 32000.00 1090.00 8720.00 760.00  6080.00**" SKIMMER
(2")

0276 6071050000-E SP   1 EA  4100.00 4100.00 1090.00 1090.00 850.00  850.00**" SKIMMER
(2-1/2"")

0277 6084000000-E 1660  500 ACR 1688.00 844000.00 1690.00 845000.00 1725.00  862500.00SEEDING AND MULCHING

0278 6087000000-E 1660  1,100 ACR 75.00 82500.00 75.00 82500.00 87.00  95700.00MOWING

0279 6090000000-E 1661  8,200 LB  11.00 90200.00 12.00 98400.00 2.10  17220.00SEED FOR REPAIR SEEDING

0280 6093000000-E 1661  21 TON 680.00 14280.00 680.00 14280.00 870.00  18270.00FERT FOR REPAIR SEEDING

0281 6096000000-E 1662  11,600 LB  3.40 39440.00 3.80 44080.00 2.10  24360.00SEED FOR SUPP SEEDING

0282 6108000000-E 1665 347.75 TON 680.00 236470.00 680.00 236470.00 870.00  302542.50FERTILIZER TOPDRESSING

0283 6111000000-E SP   300 LF  50.00 15000.00 40.00 12000.00 40.00  12000.00IMPERVIOUS DIKE



APR 14, 2015 10:25 AM

TIP NO I-0914BA, I-0914BB 2:00 PM 9 /  36 004

WARREN, VANCE

38688.3.GVS6BA,  38688.3.GVS6BB

FED AID NO IMS-085-4(116)215, IMS-085-4(117)224

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

I-85 FROM NORTH OF SR-1162 (DABNEY DR) IN VANCE COUNTY TO VIRGINIA STATE LINE.

S. T. WOOTEN CORPORATION

WILSON,  NC

WEBBER, LLC FLATIRON CONSTRUCTORS, INC.
BLYTHE DEVELOPMENT CO JOINT

VENT
THE WOODLANDS,  TX BROOMFIELD,  CO

C203646MAR 17 2015

20.602 MI

0284 6114500000-N 1667  2,000 MHR 48.00 96000.00 48.00 96000.00 52.00  104000.00SPECIALIZED HAND MOWING

0285 6117000000-N SP   250 EA  156.50 39125.00 125.00 31250.00 260.00  65000.00RESPONSE FOR EROS CONTROL

0286 7048500000-E 1705  4 EA  767.00 3068.00 767.00 3068.00 775.00  3100.0016" PEDEST SIG HEAD 1 SEC W/CD

0287 7060000000-E 1705  1,550 LF  2.30 3565.00 2.30 3565.00 2.35  3642.50SIGNAL CABLE

0288 7120000000-E 1705  3 EA  733.00 2199.00 733.00 2199.00 750.00  2250.00VEHICLE SIGNAL HD (12", 3 SECT)

0289 7132000000-E 1705  1 EA  882.00 882.00 882.00 882.00 895.00  895.00VEHICLE SIGNAL HD (12", 4 SECT)

0290 7300000000-E 1715  610 LF  6.50 3965.00 6.50 3965.00 6.60  4026.00UNPAVED TRENCH (***********)
(1, 2")

0291 7300100000-E 1715  1,975 LF  1.40 2765.00 1.40 2765.00 1.45  2863.75UNPAVED TRENCH TEMP LEADIN

0292 7301000000-E 1715  50 LF  18.00 900.00 18.00 900.00 19.00  950.00DIRECT DRILL (***********)
(1, 2")

0293 7324000000-N 1716  9 EA  177.00 1593.00 177.00 1593.00 180.00  1620.00JUNCTION BOX (STANDARD SIZE)

0294 7396000000-E 1722  3 EA  292.00 876.00 292.00 876.00 295.00  885.001/2" RISER WITH WEATHERHEAD

0295 7408000000-E 1722  1 EA  349.00 349.00 349.00 349.00 353.00  353.001" RISER WITH WEATHERHEAD

0296 7420000000-E 1722  4 EA  380.00 1520.00 380.00 1520.00 385.00  1540.002" RISER WITH WEATHERHEAD

0297 7444000000-E 1725  1,990 LF  5.00 9950.00 5.00 9950.00 5.10  10149.00INDUCTIVE LOOP SAWCUT

0298 7456000000-E 1726  6,200 LF  1.35 8370.00 1.35 8370.00 1.40  8680.00LEAD-IN CABLE(********)
(14-2)

0299 7636000000-N 1745  10 EA  297.00 2970.00 297.00 2970.00 300.00  3000.00SIGN FOR SIGNALS

0300 7642100000-N 1743  3 EA  1095.00 3285.00 1100.00 3300.00 1110.00  3330.00TYPE I POST W/ FOUNDATION

0301 7642200000-N 1743  2 EA  1295.00 2590.00 1300.00 2600.00 1310.00  2620.00TYPE II PED W/ FOUNDATION

0302 7684000000-N 1750  1 EA  630.00 630.00 630.00 630.00 640.00  640.00SIGNAL CABINET FOUNDATION

0303 7756000000-N 1751  1 EA  12783.00 12783.00 12780.00 12780.00 13000.00  13000.00CONTLR WITH CBNT, 2070L BASE MTD

0304 7780000000-N 1751  5 EA  150.00 750.00 150.00 750.00 155.00  775.00DETECTOR CARD (TYPE 2070L)

0305 7901000000-N 1753  1 EA  350.00 350.00 350.00 350.00 355.00  355.00CABINET BASE EXTENDER

CULVERT ITEMS

0306 8196000000-E 420 8.9 CY  1467.06 13056.83 867.00 7716.30 1500.00  13350.00CLASS A CONCRETE (CULV)

0307 8245000000-E 425  1,003 LB  1.49 1494.47 1.25 1253.75 0.80  802.40REINF STEEL (CULVERT)

0308 8430000000-E 452  174 SF  208.51 36280.74 38.75 6742.50 225.00  39150.00SHEET PILE RET WLL

0309 8664000000-E SP  136.4 CF  444.69 60655.72 400.00 54560.00 650.00  88660.00SHOTCRETE REPAIRS

0310 8678000000-E SP  42.5 LF  58.94 2504.95 25.00 1062.50 110.00  4675.00EPOXY RESIN INJECTION

0311 8804000000-N SP  Lump Sum 9444.00 10000.00  12000.00GENERIC CULVERT ITEM (LS)
CULVERT MODIFICATION

0312 8811000000-E SP   52 LF  196.75 10231.00 50.00 2600.00 450.00  23400.00GENERIC CULVERT ITEM (LF)
JOINT SEALER WRAP

0313 8821000000-E SP   459 SF  11.79 5411.61 25.00 11475.00 10.50  4819.50GENERIC CULVERT ITEM (SF)
EPOXY COATING

WALL ITEMS

0314 8801000000-E SP   550 SF  94.00 51700.00 91.25 50187.50 130.00  71500.00MSE RETAIN WALL NO **
(1)
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0315 1525000000-E 610  93 TON 145.00 13485.00 117.00 10881.00 100.00  9300.00ASP CONC SURF CRS SF9.5A

0316 8007000000-N SP  Lump Sum 1000000.00 263000.00  647000.00CM&R TEMP STR ***********
(197+54.33 -L- SBL)

0317 8035000000-N 402 Lump Sum 74000.00 46530.00  77000.00REMV EXIST STR **********
(177+61.31 -NBL-)

0318 8035000000-N 402 Lump Sum 90500.00 66200.00  76000.00REMV EXIST STR **********
(197+54.33 -L- NBL)

0319 8035000000-N 402 Lump Sum 73250.00 66200.00  94000.00REMV EXIST STR **********
(197+54.33 -L- SBL)

0320 8035000000-N 402 Lump Sum 69650.00 66500.00  73000.00REMV EXIST STR **********
(21+34.80 -Y5 SBL-)

0321 8035000000-N 402 Lump Sum 143000.00 105200.00  150000.00REMV EXIST STR **********
(22+06.96 -Y1-)

0322 8035000000-N 402 Lump Sum 58200.00 60000.00  61000.00REMV EXIST STR **********
(419+67.07 -SBL-)

0323 8035000000-N 402 Lump Sum 57600.00 46200.00  60000.00REMV EXIST STR **********
(421+29.07 -NBL-)

0324 8091000000-N 410 Lump Sum 20000.00 11540.00  2000.00FND EXCAV B** STA *******
(1, 22+06.91 -Y1-)

0325 8096000000-E 450  252 LF  530.00 133560.00 217.00 54684.00 550.00  138600.00PILE EXCAVATION IN SOIL

0326 8097000000-E 450  48 LF  600.00 28800.00 1210.00 58080.00 1550.00  74400.00PILE EXCAVATION NOT IN SOIL

0327 8105540000-E 411  113 LF  652.00 73676.00 501.00 56613.00 2200.00  248600.003'-6" DRILLD PIER IN SOIL

0328 8105640000-E 411  116 LF  1752.00 203232.00 2750.00 319000.00 2200.00  255200.003'-6" DRILLD PIER NO SOIL

0329 8112730000-N 450  2 EA  2500.00 5000.00 2500.00 5000.00 5000.00  10000.00PDA TESTING

0330 8113000000-N 411  2 EA  600.00 1200.00 501.00 1002.00 385.00  770.00SID INSPECTIONS

0331 8115000000-N 411  4 EA  2000.00 8000.00 2450.00 9800.00 2600.00  10400.00CSL TESTING

0332 8121000000-N 412 Lump Sum 4600.00 4970.00  5000.00UNCL STR EXCAV STA *****
(197+54.33 -L- NBL)

0333 8121000000-N 412 Lump Sum 4600.00 6780.00  5000.00UNCL STR EXCAV STA *****
(197+54.33 -L- SBL)

0334 8121000000-N 412 Lump Sum 7000.00 3000.00  2500.00UNCL STR EXCAV STA *****
(21+34.80 -Y5 SBL-)

0335 8147000000-E 420  62,748 SF  40.00 2509920.00 21.30 1336532.40 48.00  3011904.00REINF CONCRETE DECK SLAB

0336 8161000000-E 420 123,029.6 SF  0.65 79969.24 0.80 98423.68 0.72  88581.31GROOVING BRIDGE FLOORS

0337 8182000000-E 420 1,459.7 CY  630.00 919611.00 543.00 792617.10 975.00  1423207.50CLASS A CONCRETE (BRIDGE)

0338 8210000000-N 422 Lump Sum 65600.00 53800.00  75000.00BRG APPR SLAB ***********
(177+61.31 -NBL-)

0339 8210000000-N 422 Lump Sum 48000.00 53800.00  66000.00BRG APPR SLAB ***********
(197+54.33 -L- NBL)

0340 8210000000-N 422 Lump Sum 48000.00 53800.00  66000.00BRG APPR SLAB ***********
(197+54.33 -L- SBL)

0341 8210000000-N 422 Lump Sum 64500.00 53800.00  65000.00BRG APPR SLAB ***********
(21+34.80 -Y5 SBL-)

0342 8210000000-N 422 Lump Sum 75550.00 53800.00  80000.00BRG APPR SLAB ***********
(22+06.96 -Y1-)

0343 8210000000-N 422 Lump Sum 58150.00 53800.00  65000.00BRG APPR SLAB ***********
(419+67.07 -SBL-)
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0344 8210000000-N 422 Lump Sum 58158.00 53800.00  65000.00BRG APPR SLAB ***********
(421+29.07 -NBL-)

0345 8217000000-E 425  211,267 LB  1.00 211267.00 0.75 158450.25 1.00  211267.00REINF STEEL (BRIDGE)

0346 8238000000-E 425  12,217 LB  1.75 21379.75 1.25 15271.25 1.65  20158.05SPIRAL COL REINF STL BRG

0347 8262000000-E 430 1,784.8 LF  1100.00 1963280.00 184.00 328403.20 260.00  464048.0045" PRESTR CONCRETE GIRDR

0348 8265000000-E 430 880.31 LF  210.00 184865.10 247.00 217436.57 285.00  250888.3554" PRESTR CONCRETE GIRDR

0349 8274000000-E 430 1,601.83 LF  232.00 371624.56 256.00 410068.48 260.00  416475.8063" MOD PRESTR CONC GIRDR

0350 8277000000-E 430 1,162.29 LF  270.00 313818.30 287.00 333577.23 350.00  406801.5072" MOD PRESTR CONC GIRDR

0351 8280000000-E 440 Lump Sum 1500000.00 2000000.00  1181000.00STRUCTURAL STEEL

0352 8350000000-E 450  946 LF  89.00 84194.00 232.00 219472.00 175.00  165550.0024" PRESTR CONC PILES

0353 8364000000-E 450  5,678 LF  48.00 272544.00 41.00 232798.00 120.00  681360.00HP12X53 PILES

0354 8384000000-E 450  741 LF  74.00 54834.00 97.25 72062.25 165.00  122265.00HP14X73 PILES

0355 8391000000-N 450  64 EA  141.00 9024.00 335.00 21440.00 105.00  6720.00STEEL PILE POINTS

0356 8393000000-N 450  10 EA  93.00 930.00 166.00 1660.00 1800.00  18000.00PILE REDRIVES

0357 8503000000-E 460 2,255.61 LF  87.00 196238.07 75.25 169734.65 65.00  146614.65CONCRETE BARRIER RAIL

0358 8531000000-E 462  5,085 SY  72.00 366120.00 39.25 199586.25 100.00  508500.004" SLOPE PROTECTION

0359 8573000000-E SP  383.9 CY  1200.00 460680.00 1270.00 487553.00 615.00  236098.50LATEX MOD CONC OVERLAY

0360 8580000000-E SP  6,529.7 SY  40.00 261188.00 42.25 275879.83 60.00  391782.00PLACING LATEX MOD CONC

0361 8654000000-N SP  Lump Sum 35000.00 47490.00  40000.00DISC BEARINGS

0362 8657000000-N 430 Lump Sum 30000.00 18400.00  135000.00ELASTOMERIC BEARINGS

0363 8660000000-E SP  692.9 CF  293.55 203400.80 448.00 310419.20 450.00  311805.00CONCRETE REPAIRS

0364 8664000000-E SP  493.1 CF  444.69 219276.64 685.00 337773.50 935.00  461048.50SHOTCRETE REPAIRS

0365 8678000000-E SP   591 LF  58.94 34833.54 80.00 47280.00 110.00  65010.00EPOXY RESIN INJECTION

0366 8692000000-N SP  Lump Sum 70000.00 73800.00  200000.00FOAM JOINT SEALS

0367 8706000000-N SP  Lump Sum 364000.00 264300.00  300000.00EXPANSION JOINT SEALS

0368 8860000000-N SP  Lump Sum 90266.00 200000.00  112000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #2

0369 8860000000-N SP  Lump Sum 91906.00 200000.00  115000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #57

0370 8860000000-N SP  Lump Sum 32174.00 100000.00  40000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #2

0371 8860000000-N SP  Lump Sum 32758.00 100000.00  41000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #57

0372 8860000000-N SP  Lump Sum 30963.00 100000.00  39000.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL

0373 8867000000-E SP  404.08 LF  260.00 105060.80 180.00 72734.40 201.00  81220.08GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

0374 8889000000-E SP   2,000 LB  20.00 40000.00 21.10 42200.00 150.00  300000.00GENERIC STRUCTURE ITEM (LB)
STRUCTURAL STEEL GIRDER REPAIR

0375 8892000000-E SP  910.08 SF  5.00 4550.40 5.25 4777.92 40.00  36403.20GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0376 8892000000-E SP   5,003 SF  13.83 69191.49 17.90 89553.70 10.00  50030.00GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0377 8893000000-E SP  5,780.3 SY  60.00 346818.00 63.25 365603.98 48.00  277454.40GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK
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0378 8893000000-E SP   2,020 SY  15.00 30300.00 15.80 31916.00 10.00  20200.00GENERIC STRUCTURE ITEM (SY)
INCIDENTAL MILLING

0379 8893000000-E SP  6,518.7 SY  20.00 130374.00 21.10 137544.57 19.00  123855.30GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0380 8897000000-N SP   2 EA  15000.00 30000.00 50000.00 100000.00 65000.00  130000.00GENERIC STRUCTURE ITEM (EA)
BRIDGE JACKING BRIDGE #2

0381 8897000000-N SP   2 EA  15000.00 30000.00 50000.00 100000.00 65000.00  130000.00GENERIC STRUCTURE ITEM (EA)
BRIDGE JACKING BRIDGE #57

0382 8897000000-N SP   4 EA  10000.00 40000.00 6000.00 24000.00 10000.00  40000.00GENERIC STRUCTURE ITEM (EA)
TEMPORARY WORK PLATFORM

 

    TOTAL 137353711.23 TOTAL 141679736.90 TOTAL  146318353.51CONTRACT TOTAL

 

    SUB-TOTAL 122833261.22 SUB-TOTAL 129757599.94 SUB-TOTAL  130777978.47ROADWAY ITEMS

    SUB-TOTAL 139079.32 SUB-TOTAL 95410.05 SUB-TOTAL  186856.90CULVERT ITEMS

    SUB-TOTAL 51700.00 SUB-TOTAL 50187.50 SUB-TOTAL  71500.00WALL ITEMS

    SUB-TOTAL 14329670.69 SUB-TOTAL 11776539.41 SUB-TOTAL  15282018.14STRUCTURE ITEMS



APR 14, 2015 10:25 AM

TIP NO I-0914BA, I-0914BB 2:00 PM 13 /  36 004

WARREN, VANCE

38688.3.GVS6BA,  38688.3.GVS6BB

FED AID NO IMS-085-4(116)215, IMS-085-4(117)224

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

I-85 FROM NORTH OF SR-1162 (DABNEY DR) IN VANCE COUNTY TO VIRGINIA STATE LINE.

ARCHER WESTERN
CONSTRUCTION LLC

ATLANTA,  GA

ZACHRY CONSTRUCTION
CORPORATION

CONTI ENTERPRISES, INC

SAN ANTONIO,  TX EDISON,  NJ

C203646MAR 17 2015

20.602 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 7355000.00 15000000.00  7600000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 703000.00 2500000.00  2000000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 5000000.00 500000.00  1500000.00CLEARING & GRUBBING

0004 0008000000-E 200  6 ACR 20000.00 120000.00 8600.00 51600.00 10000.00  60000.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  3 EA  1600.00 4800.00 1500.00 4500.00 4000.00  12000.00SEALING ABANDONED WELLS

0006 0022000000-E 225  556,600 CY  18.00 10018800.00 17.00 9462200.00 10.50  5844300.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 35000.00 80000.00  70000.00REINF BRG APPR **********
(177+61.31 -NBL-)

0008 0029000000-N SP  Lump Sum 35000.00 60000.00  70000.00REINF BRG APPR **********
(197+36.91 -L-)

0009 0029000000-N SP  Lump Sum 40000.00 60000.00  70000.00REINF BRG APPR **********
(197+71.71 -L-)

0010 0029000000-N SP  Lump Sum 45000.00 70000.00  70000.00REINF BRG APPR **********
(21+34.80 -Y5 SBL-)

0011 0029000000-N SP  Lump Sum 45000.00 50000.00  70000.00REINF BRG APPR **********
(22+06.96 -Y1-)

0012 0029000000-N SP  Lump Sum 35000.00 60000.00  70000.00REINF BRG APPR **********
(419+67.07 -SBL-)

0013 0029000000-N SP  Lump Sum 35000.00 60000.00  70000.00REINF BRG APPR **********
(421+29.07 -NBL-)

0014 0036000000-E 225  9,730 CY  6.25 60812.50 17.39 169204.70 10.00  97300.00UNDERCUT EXCAVATION

0015 0106000000-E 230  72,000 CY  15.00 1080000.00 1.00 72000.00 12.00  864000.00BORROW EXCAVATION

0016 0134000000-E 240  7,510 CY  7.00 52570.00 7.00 52570.00 12.00  90120.00DRAINAGE DITCH EXCAVATION

0017 0141000000-E 240  5,620 LF  2.00 11240.00 6.00 33720.00 10.00  56200.00BERM DITCH CONSTRUCTION

0018 0156000000-E 250  257,900 SY  6.00 1547400.00 9.00 2321100.00 2.50  644750.00REMOVAL OF EXT ASPHALT PVMT

0019 0163000000-E 250  139,550 SY  3.75 523312.50 4.00 558200.00 4.50  627975.00REMOVAL OF EXT CONC PVMT

0020 0177000000-E 250  3,980 SY  1.00 3980.00 6.00 23880.00 3.00  11940.00BREAKING OF EXT ASPH PVMT

0021 0185000000-E 250  13,960 SY  1.00 13960.00 3.50 48860.00 3.00  41880.00BREAKING OF EXT CONC PVMT

0022 0195000000-E 265  2,200 CY  33.00 72600.00 5.18 11396.00 30.00  66000.00SELECT GRANULAR MATERIAL

0023 0196000000-E 270  223,100 SY  1.25 278875.00 0.68 151708.00 1.45  323495.00GEOTEXTILE SOIL STABILIZATION

0024 0199000000-E SP   2,863 SF  75.00 214725.00 26.50 75869.50 100.00  286300.00TEMPORARY SHORING

0025 0223000000-E 275  6,220 SY  50.00 311000.00 45.00 279900.00 75.00  466500.00ROCK PLATING

0026 0248000000-N SP  Lump Sum 350000.00 100000.00  500000.00GENERIC GRADING ITEM (LS)
SAFETY CLEARING

0027 0318000000-E 300  3,310 TON 35.00 115850.00 25.00 82750.00 30.00  99300.00FND CONDIT MATL MINOR STRS

0028 0320000000-E 300  10,390 SY  1.00 10390.00 0.75 7792.50 2.50  25975.00FND CONDIT GEOTEXTILE

0029 0366000000-E 310  14,476 LF  24.00 347424.00 30.00 434280.00 75.00  1085700.0015" RC PIPE CULV III

0030 0372000000-E 310  4,772 LF  27.50 131230.00 33.45 159623.40 92.00  439024.0018" RC PIPE CULV III

0031 0378000000-E 310  1,162 LF  45.00 52290.00 42.00 48804.00 97.00  112714.0024" RC PIPE CULV III

0032 0384000000-E 310  476 LF  65.00 30940.00 96.00 45696.00 190.00  90440.0030" RC PIPE CULV III

0033 0390000000-E 310  188 LF  90.00 16920.00 173.00 32524.00 200.00  37600.0036" RC PIPE CULV III

0034 0396000000-E 310  8 LF  155.00 1240.00 335.00 2680.00 500.00  4000.0042" RC PIPE CULV III

0035 0402000000-E 310  24 LF  200.00 4800.00 260.00 6240.00 275.00  6600.0048" RC PIPE CULV III

0036 0448200000-E 310  2,076 LF  26.00 53976.00 27.00 56052.00 72.00  149472.0015" RCP CULV CLASS IV
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0037 0448300000-E 310  524 LF  36.00 18864.00 34.00 17816.00 130.00  68120.0018" RCP CULV CLASS IV

0038 0582000000-E 310  6,328 LF  25.00 158200.00 37.00 234136.00 65.00  411320.0015" CS PIPE CULV 0.064"

0039 0588000000-E 310  988 LF  24.00 23712.00 50.00 49400.00 300.00  296400.0018" CS PIPE CULV 0.064"

0040 0594000000-E 310  116 LF  35.00 4060.00 61.00 7076.00 144.00  16704.0024" CS PIPE CULV 0.064"

0041 0636000000-E 310  272 EA  200.00 54400.00 130.00 35360.00 250.00  68000.00**" CS ELBOW *****" THICK
(15", 0.064")

0042 0636000000-E 310  50 EA  306.00 15300.00 258.00 12900.00 340.00  17000.00**" CS ELBOW *****" THICK
(18", 0.064")

0043 0636000000-E 310  8 EA  345.00 2760.00 238.00 1904.00 400.00  3200.00**" CS ELBOW *****" THICK
(24", 0.064")

0044 0986000000-E SP   269 LF  320.00 86080.00 800.00 215200.00 1100.00  295900.00GENERIC PIPE ITEM (LF)
60" CURED-IN-PLACE PIPE

0045 0995000000-E 340  6,483 LF  12.25 79416.75 11.00 71313.00 22.00  142626.00PIPE REMOVAL

0046 0996000000-N 350  74 EA  1600.00 118400.00 536.00 39664.00 1200.00  88800.00PIPE CLEAN-OUT

0047 1000000000-E 462  530 SY  90.00 47700.00 150.00 79500.00 100.00  53000.006" SLOPE PROTECTION

0048 1011000000-N 500 Lump Sum 3615000.00 1813954.74  3000000.00FINE GRADING

0049 1099500000-E 505  68,000 CY  3.70 251600.00 10.03 682040.00 9.25  629000.00SHALLOW UNDERCUT

0050 1099700000-E 505  134,000 TON 13.05 1748700.00 32.00 4288000.00 24.00  3216000.00CLASS IV SUBGRD STABILIZATION

0051 1110000000-E 510  1,000 TON 15.00 15000.00 29.66 29660.00 24.00  24000.00STABILIZER AGGREGATE

0052 1121000000-E 520  9,800 TON 18.00 176400.00 33.47 328006.00 27.00  264600.00AGGREGATE BASE COURSE

0053 1220000000-E 545  800 TON 19.50 15600.00 44.29 35432.00 25.00  20000.00INCIDENTAL STONE BASE

0054 1297000000-E 607  5,740 SY  2.00 11480.00 3.00 17220.00 1.50  8610.00MILL ASP PVMT *****" DTH
(1-1/2")

0055 1297000000-E 607  5,060 SY  5.00 25300.00 6.50 32890.00 4.00  20240.00MILL ASP PVMT *****" DTH
(3")

0056 1297000000-E 607  507,460 SY  0.45 228357.00 2.00 1014920.00 1.60  811936.00MILL ASP PVMT *****" DTH
(5/8")

0057 1330000000-E 607  1,270 SY  7.75 9842.50 25.00 31750.00 12.00  15240.00INCIDENTAL MILLING

0058 1489000000-E 610  58,320 TON 36.50 2128680.00 43.75 2551500.00 33.00  1924560.00ASP CONC BASE CRS B25.0B

0059 1491000000-E 610  140,730 TON 36.50 5136645.00 43.25 6086572.50 33.00  4644090.00ASP CONC BASE CRS B25.0C

0060 1498000000-E 610  94,720 TON 35.00 3315200.00 41.75 3954560.00 33.00  3125760.00ASP CONC INTR CRS I19.0B

0061 1503000000-E 610  91,100 TON 37.00 3370700.00 43.25 3940075.00 33.00  3006300.00ASP CONC INTR CRS I19.0C

0062 1519000000-E 610  86,550 TON 37.00 3202350.00 44.25 3829837.50 33.00  2856150.00ASP CONC SURF CRS S9.5B

0063 1523000000-E 610  95,660 TON 40.00 3826400.00 46.25 4424275.00 35.00  3348100.00ASP CONC SURF CRS S9.5C

0064 1524200000-E 610  500 TON 56.00 28000.00 59.00 29500.00 35.00  17500.00ASP CONC SURF CRS S9.5D

0065 1526000000-E SP   9,850 TON 44.50 438325.00 50.75 499887.50 38.00  374300.00ASP CONC SURF CRS S4.75A

0066 1527000000-E SP   370 TON 73.00 27010.00 74.50 27565.00 40.00  14800.00ASP CONC SURF CRS SA-1

0067 1575000000-E 620  31,480 TON 500.00 15740000.00 520.50 16385340.00 557.69  17556081.20ASP FOR PLANT MIX

0068 1577000000-E 620  30 TON 760.00 22800.00 800.00 24000.00 800.00  24000.00POLYM MOD ASP BNDR FOR PLT MIX

0069 1671000000-E 652  75,860 TON 39.50 2996470.00 44.75 3394735.00 34.00  2579240.00PERM ASPH DRAINAGE CO, P-78M

0070 1693000000-E 654  2,730 TON 116.00 316680.00 132.50 361725.00 140.00  382200.00ASPH PLT MIX PVMT REPAIR

0071 1840000000-E 665  434,750 LF  0.07 30432.50 0.08 34780.00 0.07  30432.50MILLED RUMBLE STRIPS

0072 1847000000-E 710  622,220 SY  39.00 24266580.00 37.00 23022140.00 45.00  27999900.00******"PCC PVMT THRU LNS
(10")
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0073 1858000000-E 710  28,215 SY  44.50 1255567.50 38.00 1072170.00 52.00  1467180.00******"PCC PVMT RAMPS
(10")

0074 1869000000-E 710  11,442 SY  62.00 709404.00 44.00 503448.00 55.00  629310.00******"PCC PVMT MISC
(10")

0075 1880000000-E SP   2,895 TON 175.00 506625.00 115.00 332925.00 150.00  434250.00GENERIC PAVING ITEM (TON)
CONCRETE PAVEMENT REPAIR (UNDER TRAFFIC)

0076 1880000000-E SP   4,365 TON 140.00 611100.00 115.00 501975.00 165.00  720225.00GENERIC PAVING ITEM (TON)
CONCRETE PAVEMENT REPAIR (NOT UNDER TRAFFIC)

0077 1891000000-E SP   90 SY  500.00 45000.00 40.00 3600.00 155.00  13950.00GENERIC PAVING ITEM (SY)
MEDIAN CROSSOVER

0078 1924000000-N 725 Lump Sum 300000.00 250000.00  450000.00FIELD LAB RENTAL, PCCP

0079 2000000000-N 806  13 EA  200.00 2600.00 160.00 2080.00 250.00  3250.00RIGHT OF WAY MARKERS

0080 2022000000-E 815  1,243 CY  7.50 9322.50 6.24 7756.32 14.00  17402.00SUBDRAIN EXCAVATION

0081 2026000000-E 815  4,550 SY  1.00 4550.00 0.80 3640.00 2.00  9100.00GEOTEXTILE FOR SUBSURF DRNS

0082 2033000000-E 815  168 CY  50.00 8400.00 31.00 5208.00 50.00  8400.00SUBDRAIN FINE AGGREGATE

0083 2036000000-E 815  764 CY  48.50 37054.00 8.85 6761.40 57.00  43548.00SUBDRAIN COARSE AGGREGATE

0084 2044000000-E 815  5,550 LF  11.08 61494.00 1.88 10434.00 10.00  55500.006" PERF SUBDRN PIPE

0085 2070000000-N 815  12 EA  310.00 3720.00 41.21 494.52 700.00  8400.00SUBDRN PIPE OUTLET

0086 2077000000-E 815  72 LF  57.50 4140.00 8.00 576.00 70.00  5040.006" OUTLET PIPE

0087 2099000000-E 816  212,440 LF  5.50 1168420.00 5.00 1062200.00 3.00  637320.00SHOULDER DRAIN

0088 2110000000-E 816  212,440 LF  1.15 244306.00 1.30 276172.00 6.00  1274640.004" SHOULDER DRAIN PIPE

0089 2121000000-E 816  8,140 LF  12.75 103785.00 12.00 97680.00 10.00  81400.004" OUTLET PIPE FOR SHDR DRN

0090 2132000000-N 816  375 EA  335.00 125625.00 300.00 112500.00 700.00  262500.00CONC PAD SHLDR DRN OUTLET

0091 2190000000-N 828  51 EA  2400.00 122400.00 200.00 10200.00 300.00  15300.00TEMP STL PLT COVER FOR MDS

0092 2209000000-E 838 14.6 CY  960.00 14016.00 640.00 9344.00 900.00  13140.00ENDWALLS

0093 2253000000-E 840 50.11 CY  900.00 45099.00 900.00 45099.00 800.00  40088.00PIPE COLLARS

0094 2275000000-E SP   41 CY  290.00 11890.00 220.00 9020.00 400.00  16400.00FLOWABLE FILL

0095 2286000000-N 840  521 EA  2500.00 1302500.00 1100.00 573100.00 1000.00  521000.00MASNRY DRAINAGE STRUCT

0096 2308000000-E 840 138.7 LF  235.00 32594.50 203.00 28156.10 265.00  36755.50MASNRY DRAINAGE STRUCT

0097 2354000000-N 840  7 EA  770.00 5390.00 451.00 3157.00 440.00  3080.00FRAME W/GRATE 840.22 STD

0098 2364200000-N 840  197 EA  645.00 127065.00 545.00 107365.00 510.00  100470.00FRAME W/2GRTS 840.20 STD

0099 2365000000-N 840  445 EA  645.00 287025.00 545.00 242525.00 510.00  226950.00FRAME W/2GRTS 840.22 STD

0100 2366000000-N 840  1 EA  635.00 635.00 552.00 552.00 510.00  510.00FRAME W/2GRTS 840.24 STD

0101 2374000000-N 840  3 EA  765.00 2295.00 516.00 1548.00 560.00  1680.00FRAME-GRT-HD 840.03 **
(E)

0102 2374000000-N 840  3 EA  765.00 2295.00 541.00 1623.00 560.00  1680.00FRAME-GRT-HD 840.03 **
(F)

0103 2374000000-N 840  4 EA  765.00 3060.00 540.00 2160.00 560.00  2240.00FRAME-GRT-HD 840.03 **
(G)

0104 2396000000-N 840  110 EA  580.00 63800.00 556.00 61160.00 500.00  55000.00FRAME W/COVER STD 840.54

0105 2549000000-E 846  3,270 LF  26.00 85020.00 24.13 78905.10 24.00  78480.002'-6" CONC CURB & GUTTER

0106 2556000000-E 846  36,110 LF  27.00 974970.00 23.00 830530.00 20.00  722200.00SHOULDER BERM GUTTER

0107 2591000000-E 848  660 SY  47.00 31020.00 47.50 31350.00 45.00  29700.004" CONCRETE SIDEWALK

0108 2605000000-N 848  11 EA  2000.00 22000.00 1840.00 20240.00 1500.00  16500.00CONCRETE CURB RAMP
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0109 2619000000-E 850  262 SY  64.00 16768.00 60.00 15720.00 72.00  18864.004" CONCRETE PAVED DITCH

0110 2655000000-E 852  580 SY  70.00 40600.00 67.00 38860.00 72.00  41760.005" MONO CONC ISLDS (KEY IN)

0111 2724000000-E 857  711 LF  93.50 66478.50 60.00 42660.00 95.00  67545.00PC REINF BARRIER SNGL FC

0112 2752000000-E SP   950 LF  28.50 27075.00 26.02 24719.00 24.00  22800.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM GUTTER

0113 2815000000-N 858  188 EA  510.00 95880.00 491.74 92447.12 510.00  95880.00ADJ DROP INLETS

0114 2830000000-N 858  5 EA  585.00 2925.00 491.74 2458.70 500.00  2500.00ADJ MANHOLES

0115 2845000000-N 858  14 EA  250.00 3500.00 491.74 6884.36 500.00  7000.00ADJ METER OR VALVE BOXES

0116 2860000000-N 859  10 EA  1220.00 12200.00 700.00 7000.00 469.00  4690.00CONVERT CB TO JB

0117 2905000000-N 859  27 EA  1220.00 32940.00 700.00 18900.00 469.00  12663.00CONVERT DI TO JB

0118 2938000000-N 859  34 EA  1220.00 41480.00 700.00 23800.00 500.00  17000.00CONVERT DI TO JB W/MH

0119 2995000000-N SP   2 EA  1220.00 2440.00 700.00 1400.00 610.00  1220.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING DROP INLET TO JUNCTION BOX
WITH SLAB LID

0120 3030000000-E 862  294,125 LF  15.75 4632468.75 14.14 4158927.50 14.00  4117750.00STL BM GUARDRAIL

0121 3045000000-E 862 237.5 LF  17.85 4239.38 16.16 3838.00 15.00  3562.50SBGR SHOP CURVED

0122 3060000000-E 862  350 LF  23.35 8172.50 21.21 7423.50 19.00  6650.00SBGR DOUBLE FACED

0123 3150000000-N 862  100 EA  50.00 5000.00 45.45 4545.00 35.00  3500.00ADDIT GUARDRAIL POSTS

0124 3180000000-N 862  24 EA  2000.00 48000.00 1818.00 43632.00 2200.00  52800.00GR ANCHOR TYPE **********
(III MODIFIED)

0125 3195000000-N 862  1 EA  475.00 475.00 429.25 429.25 425.00  425.00GR ANCHOR TYPE AT-1

0126 3210000000-N 862  132 EA  445.00 58740.00 404.00 53328.00 500.00  66000.00GR ANCHOR TYPE CAT-1

0127 3215000000-N 862  4 EA  1560.00 6240.00 1414.00 5656.00 1250.00  5000.00GR ANCHOR TYPE III

0128 3270000000-N SP   169 EA  1900.00 321100.00 1717.00 290173.00 1600.00  270400.00GR ANCHOR TYPE 350

0129 3285000000-N SP   4 EA  1800.00 7200.00 1616.00 6464.00 1550.00  6200.00GR ANCHOR TYPE M-350

0130 3317000000-N 862  42 EA  1350.00 56700.00 1212.00 50904.00 1550.00  65100.00GR ANCHOR TYPE B-77

0131 3345000000-E 864  5,153 LF  6.50 33494.50 6.06 31227.18 4.00  20612.00REMOVE & RESET GUARDRAIL

0132 3360000000-E 863  76,070 LF  1.00 76070.00 1.01 76830.70 0.25  19017.50REMOVE EXISTING GUARDRAIL

0133 3365000000-E 863  142,600 LF  1.00 142600.00 1.01 144026.00 0.25  35650.00REMOVE EXISTING GUIDERAIL

0134 3380000000-E 862  159,450 LF  7.00 1116150.00 6.06 966267.00 7.50  1195875.00TEMP STL BM GUARDRAIL

0135 3382000000-E 862 137.5 LF  14.00 1925.00 12.12 1666.50 10.00  1375.00TEMP STL BM GDRAIL, SHP CURV

0136 3383000000-E 862  325 LF  11.75 3818.75 10.10 3282.50 11.00  3575.00TMP STL BM GRDRL DBL FACED

0137 3387000000-N 862  2 EA  235.00 470.00 202.00 404.00 350.00  700.00TEMP GDRL ANCH UNITS ******
(AT-1)

0138 3387000000-N 862  1 EA  1400.00 1400.00 1212.00 1212.00 800.00  800.00TEMP GDRL ANCH UNITS ******
(B-77)

0139 3387000000-N 862  8 EA  235.00 1880.00 202.00 1616.00 300.00  2400.00TEMP GDRL ANCH UNITS ******
(CAT-1)

0140 3387000000-N 862  2 EA  1500.00 3000.00 1212.00 2424.00 800.00  1600.00TEMP GDRL ANCH UNITS ******
(III)

0141 3389100000-N SP   149 EA  800.00 119200.00 707.00 105343.00 1250.00  186250.00TEMP GDRL ANCH UNITS 350

0142 3389400000-E 865  2,430 LF  9.00 21870.00 8.08 19634.40 7.25  17617.50DBL FACED CABLE GUIDERAIL

0143 3389500000-N 865  5 EA  95.00 475.00 85.85 429.25 55.00  275.00ADDITIONAL GUIDERAIL POSTS

0144 3389600000-N 865  5 EA  2000.00 10000.00 1818.00 9090.00 1500.00  7500.00CBL GUIDERAIL ANCH UNIT
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0145 3503000000-E 866  4,870 LF  2.55 12418.50 2.83 13782.10 2.30  11201.00WOVEN WIRE FENCE 47" FAB

0146 3509000000-E 866  279 EA  20.00 5580.00 14.14 3945.06 18.00  5022.004" TIMBER POSTS 7'-6"LONG

0147 3515000000-E 866  130 EA  26.50 3445.00 30.30 3939.00 24.00  3120.005" TIMBER POSTS 8'-0"LONG

0148 3536000000-E 866  378 LF  6.60 2494.80 5.30 2003.40 6.00  2268.00CHN LK FENCE 48" FABRIC

0149 3542000000-E 866  32 EA  44.00 1408.00 36.36 1163.52 40.00  1280.00MET LINE PST 48" CL FEN

0150 3548000000-E 866  2 EA  110.00 220.00 121.20 242.40 100.00  200.00MET TERM PST 48" CL FEN

0151 3575000000-E SP   350 LF  75.00 26250.00 45.45 15907.50 25.00  8750.00GENERIC FENCING ITEM (LF)
VINYL COATED GLARE SCREEN (GR MOUNTED)

0152 3595000000-E 869  327,957 LF  1.45 475537.65 1.46 478817.22 1.00  327957.00RELAPPING GUARDRAIL

0153 3628000000-E 876  715 TON 40.00 28600.00 66.00 47190.00 75.00  53625.00RIP RAP, CLASS I

0154 3635000000-E 876  2,475 TON 50.00 123750.00 64.00 158400.00 75.00  185625.00RIP RAP, CLASS II

0155 3649000000-E 876  4,415 TON 35.00 154525.00 78.00 344370.00 75.00  331125.00RIP RAP, CLASS B

0156 3656000000-E 876  28,085 SY  2.00 56170.00 1.00 28085.00 2.00  56170.00GEOTEXTILE FOR DRAINGE

0157 4048000000-E 902  118 CY  740.00 87320.00 669.50 79001.00 750.00  88500.00REINF CONC FOUNDTN

0158 4054000000-E 902  14 CY  740.00 10360.00 669.50 9373.00 700.00  9800.00PLN CONC FOUNDTN

0159 4057000000-E SP   231 CY  1200.00 277200.00 824.00 190344.00 850.00  196350.00OVERHEAD FOOTING

0160 4060000000-E 903  61,505 LB  3.55 218342.75 3.19 196200.95 3.00  184515.00SUPPORT, BREAKAWAY STL BM

0161 4066000000-E 903  35,190 LB  2.85 100291.50 2.58 90790.20 2.50  87975.00SUPPORTS, SIMPLE STL BM

0162 4072000000-E 903  12,288 LF  4.85 59596.80 4.38 53821.44 4.25  52224.00SUPPORT, 3-LB STL U-CHAN

0163 4082000000-E 903  1,497 LF  11.35 16990.95 10.30 15419.10 10.00  14970.00SUPPORT, WOOD

0164 4082100000-N SP  Lump Sum 46000.00 41200.00  45000.00SUPPORT, OVRHD SIGN STR ****
(114+50 -NBL-)

0165 4082100000-N SP  Lump Sum 46000.00 41200.00  45000.00SUPPORT, OVRHD SIGN STR ****
(142+50 -SBL-)

0166 4082100000-N SP  Lump Sum 46000.00 41200.00  47000.00SUPPORT, OVRHD SIGN STR ****
(166+50 -NBL-)

0167 4082100000-N SP  Lump Sum 46000.00 41200.00  42500.00SUPPORT, OVRHD SIGN STR ****
(196+00 -SBL-)

0168 4082100000-N SP  Lump Sum 46000.00 41200.00  45000.00SUPPORT, OVRHD SIGN STR ****
(276+50 -SBL-)

0169 4082100000-N SP  Lump Sum 46000.00 41200.00  45000.00SUPPORT, OVRHD SIGN STR ****
(31+00 -Y5 SBL-)

0170 4082100000-N SP  Lump Sum 46000.00 41200.00  42500.00SUPPORT, OVRHD SIGN STR ****
(318+00 -NBL-)

0171 4082100000-N SP  Lump Sum 46000.00 41200.00  43000.00SUPPORT, OVRHD SIGN STR ****
(358+50 -SBL-)

0172 4082100000-N SP  Lump Sum 46000.00 41200.00  43000.00SUPPORT, OVRHD SIGN STR ****
(39+50 -Y5 NBL-)

0173 4082100000-N SP  Lump Sum 46000.00 41200.00  45000.00SUPPORT, OVRHD SIGN STR ****
(434+50 -SBL-)

0174 4082100000-N SP  Lump Sum 46000.00 41200.00  46000.00SUPPORT, OVRHD SIGN STR ****
(73+50 -SBL-)

0175 4082100000-N SP  Lump Sum 46000.00 41200.00  42500.00SUPPORT, OVRHD SIGN STR ****
(US-1 NBL)

0176 4096000000-N 904  71 EA  100.00 7100.00 87.55 6216.05 83.00  5893.00SIGN ERECTION, TYPE D

0177 4102000000-N 904  263 EA  55.00 14465.00 46.35 12190.05 42.00  11046.00SIGN ERECTION, TYPE E
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0178 4108000000-N 904  158 EA  100.00 15800.00 87.55 13832.90 83.00  13114.00SIGN ERECTION, TYPE F

0179 4110000000-N 904  84 EA  400.00 33600.00 360.50 30282.00 340.00  28560.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0180 4110000000-N 904  56 EA  230.00 12880.00 206.00 11536.00 195.00  10920.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0181 4114000000-N 904  117 EA  57.00 6669.00 51.50 6025.50 45.00  5265.00SIGN ERECTION, MILEMARKERS

0182 4116000000-N 904  2 EA  400.00 800.00 360.50 721.00 350.00  700.00SIGN ERECTION, OVERLAY (GRD MTD)

0183 4116100000-N 904  63 EA  455.00 28665.00 412.00 25956.00 375.00  23625.00SIGN ERECT, RELOC ** GRD MTD
(A)

0184 4116100000-N 904  13 EA  285.00 3705.00 257.50 3347.50 250.00  3250.00SIGN ERECT, RELOC ** GRD MTD
(B)

0185 4116100000-N 904  1 EA  230.00 230.00 206.00 206.00 200.00  200.00SIGN ERECT, RELOC ** GRD MTD
(D)

0186 4116100000-N 904  10 EA  115.00 1150.00 103.00 1030.00 100.00  1000.00SIGN ERECT, RELOC ** GRD MTD
(E)

0187 4138000000-N 907  81 EA  400.00 32400.00 360.50 29200.50 350.00  28350.00DISPOSE SUPPORT, STL BM

0188 4141000000-N 907  2 EA  1.00 2.00 1.03 2.06 50.00  100.00DISPOSE SUPPORT, WOOD

0189 4149000000-N 907  6 EA  4000.00 24000.00 3605.00 21630.00 3500.00  21000.00DISPOSE SIGN SYST OVRHD

0190 4152000000-N 907  140 EA  400.00 56000.00 360.50 50470.00 350.00  49000.00DISPOSE SIGN SYST STL BM

0191 4155000000-N 907  230 EA  1.00 230.00 1.03 236.90 1.00  230.00DISPOSE SIGN SYST U-CHAN

0192 4158000000-N 907  20 EA  1.00 20.00 1.03 20.60 1.00  20.00DISPOSE SIGN SYST WOOD

0193 4192000000-N 907  3 EA  1.00 3.00 1.03 3.09 1.00  3.00DISPOSE SUPPORT, U-CHAN

0194 4238000000-N 907  4 EA  1.00 4.00 1.03 4.12 1.00  4.00DISPOSE SIGN, D, E, F

0195 4238500000-N 907  66 EA  1.00 66.00 1.03 67.98 1.00  66.00DISPOSE SIGN, MILEMKR

0196 4400000000-E 1110  13,332 SF  3.44 45862.08 5.15 68659.80 5.00  66660.00WORK ZONE SIGNS (STAT)

0197 4405000000-E 1110  4,456 SF  9.06 40371.36 7.21 32127.76 7.00  31192.00WORK ZONE SIGNS (PORT)

0198 4410000000-E 1110  1,728 SF  5.15 8899.20 5.67 9797.76 5.50  9504.00WORK ZONE SIGNS (BARR)

0199 4415000000-N 1115  34 EA  1.00 34.00 5000.00 170000.00 2000.00  68000.00FLASHING ARROW BOARD

0200 4420000000-N 1120  43 EA  1.00 43.00 12797.14 550277.02 7250.00  311750.00PORTABLE CHANGE MSG SIGN

0201 4422000000-N 1120  126 DAY 50.00 6300.00 38.48 4848.48 35.00  4410.00PORT CHANGE MSG SIGN (SHORT TERM)

0202 4430000000-N 1130  2,698 EA  65.00 175370.00 80.00 215840.00 38.00  102524.00DRUMS

0203 4435000000-N 1135  97 EA  25.00 2425.00 25.00 2425.00 15.00  1455.00CONES

0204 4445000000-E 1145  1,384 LF  30.00 41520.00 25.00 34600.00 17.00  23528.00BARRICADES (TYPE III)

0205 4450000000-N 1150  2,144 HR  26.00 55744.00 38.23 81965.12 34.00  72896.00FLAGGER

0206 4465000000-N 1160  8 EA  7850.00 62800.00 9000.00 72000.00 4950.00  39600.00TEMPORARY CRASH CUSHIONS

0207 4470000000-N 1160  3 EA  2200.00 6600.00 3400.00 10200.00 2800.00  8400.00RESET CRASH CUSHION

0208 4480000000-N 1165  34 EA  1.00 34.00 2475.00 84150.00 24880.00  845920.00TMA

0209 4485000000-E 1170  69,291 LF  28.00 1940148.00 25.00 1732275.00 22.00  1524402.00PORT CONC BARRIER

0210 4490000000-E 1170  262 LF  75.00 19650.00 35.34 9259.08 30.00  7860.00PORT CONC BARRIER(ANCHRD)

0211 4500000000-E 1170  165,272 LF  7.50 1239540.00 10.00 1652720.00 4.00  661088.00RESET PORT CONC BARRIER

0212 4505000000-E 1170  258 LF  26.50 6837.00 15.19 3919.02 15.00  3870.00RESET PORT CONC BARR,ANCH

0213 4507000000-E 1170  226 LF  75.00 16950.00 52.07 11767.82 60.00  13560.00WATER FILLED BARRIER

0214 4510000000-N SP   10,784 HR  35.00 377440.00 41.73 450016.32 40.00  431360.00LAW ENFORCEMENT
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0215 4516000000-N 1180  47 EA  50.00 2350.00 37.11 1744.17 27.00  1269.00SKINNY DRUM

0216 4600000000-N SP   33 EA  231.55 7641.15 50.00 1650.00 300.00  9900.00GENERIC TRAFFIC CONTROL ITEM (EA)
COVERING OF TYPE A SIGNS

0217 4600000000-N SP   2 EA  231.56 463.12 50.00 100.00 275.00  550.00GENERIC TRAFFIC CONTROL ITEM (EA)
COVERING OF TYPE B SIGNS

0218 4600000000-N SP   25 EA  231.55 5788.75 50.00 1250.00 250.00  6250.00GENERIC TRAFFIC CONTROL ITEM (EA)
COVERING OF TYPE D SIGNS

0219 4600000000-N SP   1 EA  231.56 231.56 50.00 50.00 500.00  500.00GENERIC TRAFFIC CONTROL ITEM (EA)
COVERING OF TYPE E SIGNS

0220 4650000000-N 1251  20,810 EA  6.31 131311.10 6.12 127357.20 6.00  124860.00TEMP RAISED PVMT MRKS

0221 4695000000-E 1205  105 LF  3.42 359.10 3.32 348.60 3.25  341.25THERMO PVT MKG LINES 8"90 MILS

0222 4697000000-E 1205  207 LF  3.94 815.58 3.83 792.81 3.75  776.25THERMO PVT MKG LINE 8"120 MILS

0223 4710000000-E 1205  1,101 LF  7.88 8675.88 7.65 8422.65 7.50  8257.5024"WIDE THERMO 120 MILS

0224 4721000000-E 1205  16 EA  131.38 2102.08 127.50 2040.00 125.00  2000.00THERMO PVT MKG CHARACTER 120

0225 4725000000-E 1205  143 EA  157.65 22543.95 153.00 21879.00 150.00  21450.00THERMO PVT SYMBOL 90MILS

0226 4770000000-E 1205  4,110 LF  1.36 5589.60 1.32 5425.20 1.29  5301.904" COLD APPL PLSTIC LINES TYPE **
(IV)

0227 4775000000-E 1205  276,290 LF  1.40 386806.00 1.36 375754.40 1.33  367465.706" COLD APPL PLSTIC LINES TYPE **
(IV)

0228 4780000000-E 1205  152 LF  2.73 414.96 2.65 402.80 2.60  395.208" COLD APPL PLSTIC LINES TYPE **
(II)

0229 4785000000-E 1205  14,700 LF  2.80 41160.00 2.71 39837.00 2.66  39102.0012" COLD PLSTIC LINES TYPE **
(IV)

0230 4795000000-E 1205  290 LF  8.41 2438.90 8.16 2366.40 8.00  2320.0024" COLD APPL PLSTIC LINE TYPE **
(IV)

0231 4805000000-N 1205  36 EA  210.20 7567.20 204.00 7344.00 200.00  7200.00COLD APPL PLASTIC SYM TYPE **
(IV)

0232 4810000000-E 1205  14,249 LF  0.20 2849.80 0.15 2137.35 0.15  2137.35PAINT PVMT MARKINGS 4"

0233 4815000000-E 1205  3,050,059 LF  0.20 610011.80 0.15 457508.85 0.15  457508.85PAINT PVMT MARKINGS 6"

0234 4820000000-E 1205  1,010 LF  0.50 505.00 0.41 414.10 0.40  404.00PAINT PVMT MARKINGS 8"

0235 4825000000-E 1205  33,416 LF  0.50 16708.00 0.41 13700.56 0.40  13366.40PAINT PVMT MARKINGS 12"

0236 4835000000-E 1205  238 LF  2.50 595.00 2.04 485.52 2.00  476.00PAINT PVT MKG LINES 24"

0237 4840000000-N 1205  16 EA  63.06 1008.96 61.20 979.20 60.00  960.00PAINT PVT MKG CHARACTER

0238 4845000000-N 1205  150 EA  42.04 6306.00 40.80 6120.00 40.00  6000.00PAINT PVT MKG SYMBOL

0239 4847000000-E 1205  41,036 LF  1.05 43087.80 1.00 41036.00 0.98  40215.28POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0240 4847100000-E 1205  565,523 LF  1.11 627730.53 1.06 599454.38 1.04  588143.92POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0241 4847110000-E 1205  976 LF  2.46 2400.96 2.35 2293.60 2.30  2244.80POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0242 4847120000-E 1205  22,603 LF  2.68 60576.04 2.55 57637.65 2.50  56507.50POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0243 4850000000-E 1205  4,954 LF  0.41 2031.14 0.40 1981.60 0.39  1932.06LINE REMOVAL 4" WIDE

0244 4855000000-E 1205  373,700 LF  0.41 153217.00 0.40 149480.00 0.39  145743.00LINE REMOVAL 6" WIDE

0245 4860000000-E 1205  257 LF  0.83 213.31 0.80 205.60 0.78  200.46LINE REMOVAL 8" WIDE

0246 4865000000-E 1205  15,000 LF  0.83 12450.00 0.80 12000.00 0.78  11700.00LINE REMOVAL 12" WIDE
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0247 4870000000-E 1205  42 LF  6.37 267.54 6.12 257.04 6.00  252.00LINE REMOVAL 24" WIDE

0248 4875000000-N 1205  74 EA  52.55 3888.70 51.00 3774.00 50.00  3700.00REMOVAL OF SYMBL & CHARAC

0249 4880000000-E 1205  506,814 LF  0.28 141907.92 0.26 131771.64 0.25  126703.50CURING COMP REMOVAL LINES

0250 4885000000-N 1205  85 EA  105.10 8933.50 102.00 8670.00 100.00  8500.00CURING COMPD REMOVAL SYMB

0251 4890000000-E SP   79,441 LF  0.95 75468.95 0.92 73085.72 0.90  71496.90GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PROFILED PAVEMENT MARKING LINES
6"

0252 4900000000-N 1251  92 EA  10.51 966.92 10.20 938.40 10.00  920.00PERM RAISED PVMT MARKERS

0253 4905000000-N 1253  5,047 EA  22.58 113961.26 27.03 136420.41 26.50  133745.50SNOWPLB PVMT MRKER

0254 6000000000-E 1605  70,000 LF  6.00 420000.00 0.75 52500.00 1.50  105000.00TEMPORARY SILT FENCE

0255 6006000000-E 1610  18,500 TON 29.50 545750.00 15.00 277500.00 65.00  1202500.00EROS CONTRL STONE CL A

0256 6009000000-E 1610  27,000 TON 35.75 965250.00 15.00 405000.00 69.00  1863000.00EROS CONTRL STONE CL B

0257 6012000000-E 1610  27,000 TON 26.50 715500.00 15.00 405000.00 53.00  1431000.00SEDIMENT CONTROL STONE

0258 6015000000-E 1615  610 ACR 775.00 472750.00 738.48 450472.80 724.00  441640.00TEMPORARY MULCHING

0259 6018000000-E 1620  35,600 LB  3.00 106800.00 2.69 95764.00 2.64  93984.00SEED FOR TEMP SEEDING

0260 6021000000-E 1620 178.5 TON 645.00 115132.50 937.38 167322.33 919.00  164041.50FERT FOR TEMP SEEDING

0261 6024000000-E 1622  6,065 LF  9.00 54585.00 8.00 48520.00 10.00  60650.00TEMPORARY SLOPE DRAINS

0262 6029000000-E SP   400 LF  3.00 1200.00 3.00 1200.00 1.52  608.00SAFETY FENCE

0263 6030000000-E 1630  113,111 CY  4.20 475066.20 1.00 113111.00 0.50  56555.50SILT EXCAVATION

0264 6036000000-E 1631  612,145 SY  1.30 795788.50 0.50 306072.50 1.25  765181.25MATTING FOR EROS CONTROL

0265 6037000000-E SP   830 SY  7.25 6017.50 4.00 3320.00 4.00  3320.00COIR FIBER MAT

0266 6038000000-E SP   3,250 SY  5.25 17062.50 4.00 13000.00 5.00  16250.00PERM SOIL REINF MAT

0267 6042000000-E 1632  15,000 LF  3.75 56250.00 3.00 45000.00 3.00  45000.001/4" HARDWARE CLOTH

0268 6045000000-E SP   80 LF  43.00 3440.00 35.00 2800.00 150.00  12000.00**" TEMPORARY PIPE
(18")

0269 6070000000-N 1639  32 EA  400.00 12800.00 522.00 16704.00 1000.00  32000.00SPECIAL STILLING BASINS

0270 6071012000-E SP   32,950 LF  8.00 263600.00 2.00 65900.00 5.50  181225.00COIR FIBER WATTLE

0271 6071013000-E SP   4,600 LF  9.00 41400.00 2.00 9200.00 12.00  55200.00WATTLE BARRIER

0272 6071020000-E SP   29,000 LB  7.00 203000.00 1.00 29000.00 19.00  551000.00POLYACRYLAMIDE (PAM)

0273 6071030000-E 1640  12,000 LF  3.50 42000.00 2.00 24000.00 3.00  36000.00COIR FIBER BAFFLE

0274 6071050000-E SP   58 EA  715.00 41470.00 450.00 26100.00 1000.00  58000.00**" SKIMMER
(1-1/2")

0275 6071050000-E SP   8 EA  850.00 6800.00 500.00 4000.00 1000.00  8000.00**" SKIMMER
(2")

0276 6071050000-E SP   1 EA  1075.00 1075.00 600.00 600.00 1000.00  1000.00**" SKIMMER
(2-1/2"")

0277 6084000000-E 1660  500 ACR 1600.00 800000.00 1629.45 814725.00 1500.00  750000.00SEEDING AND MULCHING

0278 6087000000-E 1660  1,100 ACR 70.00 77000.00 70.38 77418.00 75.00  82500.00MOWING

0279 6090000000-E 1661  8,200 LB  11.75 96350.00 8.35 68470.00 5.00  41000.00SEED FOR REPAIR SEEDING

0280 6093000000-E 1661  21 TON 730.00 15330.00 736.44 15465.24 800.00  16800.00FERT FOR REPAIR SEEDING

0281 6096000000-E 1662  11,600 LB  3.65 42340.00 5.46 63336.00 5.00  58000.00SEED FOR SUPP SEEDING

0282 6108000000-E 1665 347.75 TON 730.00 253857.50 930.75 323668.31 900.00  312975.00FERTILIZER TOPDRESSING

0283 6111000000-E SP   300 LF  45.00 13500.00 19.30 5790.00 35.00  10500.00IMPERVIOUS DIKE
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0284 6114500000-N 1667  2,000 MHR 60.00 120000.00 56.10 112200.00 55.00  110000.00SPECIALIZED HAND MOWING

0285 6117000000-N SP   250 EA  200.00 50000.00 50.00 12500.00 150.00  37500.00RESPONSE FOR EROS CONTROL

0286 7048500000-E 1705  4 EA  813.48 3253.92 767.00 3068.00 700.00  2800.0016" PEDEST SIG HEAD 1 SEC W/CD

0287 7060000000-E 1705  1,550 LF  2.44 3782.00 2.30 3565.00 2.00  3100.00SIGNAL CABLE

0288 7120000000-E 1705  3 EA  777.42 2332.26 733.00 2199.00 700.00  2100.00VEHICLE SIGNAL HD (12", 3 SECT)

0289 7132000000-E 1705  1 EA  935.46 935.46 882.00 882.00 850.00  850.00VEHICLE SIGNAL HD (12", 4 SECT)

0290 7300000000-E 1715  610 LF  6.89 4202.90 6.50 3965.00 6.25  3812.50UNPAVED TRENCH (***********)
(1, 2")

0291 7300100000-E 1715  1,975 LF  1.48 2923.00 1.40 2765.00 1.40  2765.00UNPAVED TRENCH TEMP LEADIN

0292 7301000000-E 1715  50 LF  19.09 954.50 18.00 900.00 18.00  900.00DIRECT DRILL (***********)
(1, 2")

0293 7324000000-N 1716  9 EA  187.73 1689.57 177.00 1593.00 150.00  1350.00JUNCTION BOX (STANDARD SIZE)

0294 7396000000-E 1722  3 EA  309.70 929.10 292.00 876.00 292.00  876.001/2" RISER WITH WEATHERHEAD

0295 7408000000-E 1722  1 EA  370.16 370.16 349.00 349.00 349.00  349.001" RISER WITH WEATHERHEAD

0296 7420000000-E 1722  4 EA  403.03 1612.12 380.00 1520.00 380.00  1520.002" RISER WITH WEATHERHEAD

0297 7444000000-E 1725  1,990 LF  5.30 10547.00 5.00 9950.00 5.00  9950.00INDUCTIVE LOOP SAWCUT

0298 7456000000-E 1726  6,200 LF  1.43 8866.00 1.35 8370.00 1.35  8370.00LEAD-IN CABLE(********)
(14-2)

0299 7636000000-N 1745  10 EA  315.00 3150.00 297.00 2970.00 297.00  2970.00SIGN FOR SIGNALS

0300 7642100000-N 1743  3 EA  1161.36 3484.08 1095.00 3285.00 1095.00  3285.00TYPE I POST W/ FOUNDATION

0301 7642200000-N 1743  2 EA  1373.48 2746.96 1295.00 2590.00 1295.00  2590.00TYPE II PED W/ FOUNDATION

0302 7684000000-N 1750  1 EA  668.18 668.18 630.00 630.00 630.00  630.00SIGNAL CABINET FOUNDATION

0303 7756000000-N 1751  1 EA  13557.73 13557.73 12783.00 12783.00 12783.00  12783.00CONTLR WITH CBNT, 2070L BASE MTD

0304 7780000000-N 1751  5 EA  159.09 795.45 150.00 750.00 150.00  750.00DETECTOR CARD (TYPE 2070L)

0305 7901000000-N 1753  1 EA  371.22 371.22 350.00 350.00 350.00  350.00CABINET BASE EXTENDER

CULVERT ITEMS

0306 8196000000-E 420 8.9 CY  2000.00 17800.00 537.89 4787.22 3400.00  30260.00CLASS A CONCRETE (CULV)

0307 8245000000-E 425  1,003 LB  0.80 802.40 0.70 702.10 1.25  1253.75REINF STEEL (CULVERT)

0308 8430000000-E 452  174 SF  215.00 37410.00 171.89 29908.86 175.00  30450.00SHEET PILE RET WLL

0309 8664000000-E SP  136.4 CF  175.00 23870.00 867.84 118373.38 500.00  68200.00SHOTCRETE REPAIRS

0310 8678000000-E SP  42.5 LF  275.00 11687.50 55.00 2337.50 50.00  2125.00EPOXY RESIN INJECTION

0311 8804000000-N SP  Lump Sum 8500.00 4389.25  8000.00GENERIC CULVERT ITEM (LS)
CULVERT MODIFICATION

0312 8811000000-E SP   52 LF  200.00 10400.00 20.53 1067.56 20.00  1040.00GENERIC CULVERT ITEM (LF)
JOINT SEALER WRAP

0313 8821000000-E SP   459 SF  10.00 4590.00 38.00 17442.00 3.50  1606.50GENERIC CULVERT ITEM (SF)
EPOXY COATING

WALL ITEMS

0314 8801000000-E SP   550 SF  130.00 71500.00 100.00 55000.00 175.00  96250.00MSE RETAIN WALL NO **
(1)



APR 14, 2015 10:25 AM

TIP NO I-0914BA, I-0914BB 2:00 PM 22 /  36 004

WARREN, VANCE

38688.3.GVS6BA,  38688.3.GVS6BB

FED AID NO IMS-085-4(116)215, IMS-085-4(117)224

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

I-85 FROM NORTH OF SR-1162 (DABNEY DR) IN VANCE COUNTY TO VIRGINIA STATE LINE.

ARCHER WESTERN
CONSTRUCTION LLC

ATLANTA,  GA

ZACHRY CONSTRUCTION
CORPORATION

CONTI ENTERPRISES, INC

SAN ANTONIO,  TX EDISON,  NJ

C203646MAR 17 2015

20.602 MI

STRUCTURE ITEMS

0315 1525000000-E 610  93 TON 600.00 55800.00 187.47 17434.71 30.00  2790.00ASP CONC SURF CRS SF9.5A

0316 8007000000-N SP  Lump Sum 1.00 225000.00  1250000.00CM&R TEMP STR ***********
(197+54.33 -L- SBL)

0317 8035000000-N 402 Lump Sum 60000.00 75000.00  235000.00REMV EXIST STR **********
(177+61.31 -NBL-)

0318 8035000000-N 402 Lump Sum 80000.00 110000.00  275000.00REMV EXIST STR **********
(197+54.33 -L- NBL)

0319 8035000000-N 402 Lump Sum 80000.00 110000.00  275000.00REMV EXIST STR **********
(197+54.33 -L- SBL)

0320 8035000000-N 402 Lump Sum 80000.00 60000.00  175000.00REMV EXIST STR **********
(21+34.80 -Y5 SBL-)

0321 8035000000-N 402 Lump Sum 160000.00 115000.00  450000.00REMV EXIST STR **********
(22+06.96 -Y1-)

0322 8035000000-N 402 Lump Sum 125000.00 70000.00  225000.00REMV EXIST STR **********
(419+67.07 -SBL-)

0323 8035000000-N 402 Lump Sum 80000.00 70000.00  225000.00REMV EXIST STR **********
(421+29.07 -NBL-)

0324 8091000000-N 410 Lump Sum 12000.00 14000.00  10000.00FND EXCAV B** STA *******
(1, 22+06.91 -Y1-)

0325 8096000000-E 450  252 LF  325.00 81900.00 490.00 123480.00 250.00  63000.00PILE EXCAVATION IN SOIL

0326 8097000000-E 450  48 LF  440.00 21120.00 450.00 21600.00 1300.00  62400.00PILE EXCAVATION NOT IN SOIL

0327 8105540000-E 411  113 LF  1125.00 127125.00 1011.13 114257.69 1200.00  135600.003'-6" DRILLD PIER IN SOIL

0328 8105640000-E 411  116 LF  2380.00 276080.00 1010.66 117236.56 850.00  98600.003'-6" DRILLD PIER NO SOIL

0329 8112730000-N 450  2 EA  2550.00 5100.00 1200.00 2400.00 6000.00  12000.00PDA TESTING

0330 8113000000-N 411  2 EA  625.00 1250.00 300.00 600.00 3500.00  7000.00SID INSPECTIONS

0331 8115000000-N 411  4 EA  1500.00 6000.00 2000.00 8000.00 7000.00  28000.00CSL TESTING

0332 8121000000-N 412 Lump Sum 15000.00 5100.00  3500.00UNCL STR EXCAV STA *****
(197+54.33 -L- NBL)

0333 8121000000-N 412 Lump Sum 15000.00 10000.00  3500.00UNCL STR EXCAV STA *****
(197+54.33 -L- SBL)

0334 8121000000-N 412 Lump Sum 15000.00 15000.00  1500.00UNCL STR EXCAV STA *****
(21+34.80 -Y5 SBL-)

0335 8147000000-E 420  62,748 SF  65.00 4078620.00 24.00 1505952.00 47.00  2949156.00REINF CONCRETE DECK SLAB

0336 8161000000-E 420 123,029.6 SF  0.50 61514.80 0.72 88581.31 0.44  54133.02GROOVING BRIDGE FLOORS

0337 8182000000-E 420 1,459.7 CY  975.00 1423207.50 450.00 656865.00 1800.00  2627460.00CLASS A CONCRETE (BRIDGE)

0338 8210000000-N 422 Lump Sum 76000.00 51500.00  70000.00BRG APPR SLAB ***********
(177+61.31 -NBL-)

0339 8210000000-N 422 Lump Sum 81000.00 55000.00  75000.00BRG APPR SLAB ***********
(197+54.33 -L- NBL)

0340 8210000000-N 422 Lump Sum 81000.00 56500.00  75000.00BRG APPR SLAB ***********
(197+54.33 -L- SBL)

0341 8210000000-N 422 Lump Sum 77000.00 53500.00  74000.00BRG APPR SLAB ***********
(21+34.80 -Y5 SBL-)

0342 8210000000-N 422 Lump Sum 78000.00 66800.00  85000.00BRG APPR SLAB ***********
(22+06.96 -Y1-)

0343 8210000000-N 422 Lump Sum 75000.00 53100.00  72500.00BRG APPR SLAB ***********
(419+67.07 -SBL-)
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0344 8210000000-N 422 Lump Sum 75000.00 53100.00  72500.00BRG APPR SLAB ***********
(421+29.07 -NBL-)

0345 8217000000-E 425  211,267 LB  0.80 169013.60 0.74 156337.58 1.00  211267.00REINF STEEL (BRIDGE)

0346 8238000000-E 425  12,217 LB  1.60 19547.20 3.00 36651.00 3.00  36651.00SPIRAL COL REINF STL BRG

0347 8262000000-E 430 1,784.8 LF  285.00 508668.00 175.00 312340.00 450.00  803160.0045" PRESTR CONCRETE GIRDR

0348 8265000000-E 430 880.31 LF  300.00 264093.00 250.00 220077.50 450.00  396139.5054" PRESTR CONCRETE GIRDR

0349 8274000000-E 430 1,601.83 LF  305.00 488558.15 250.00 400457.50 400.00  640732.0063" MOD PRESTR CONC GIRDR

0350 8277000000-E 430 1,162.29 LF  390.00 453293.10 275.00 319629.75 475.00  552087.7572" MOD PRESTR CONC GIRDR

0351 8280000000-E 440 Lump Sum 1437000.00 1250000.00  1603615.96STRUCTURAL STEEL

0352 8350000000-E 450  946 LF  175.00 165550.00 225.00 212850.00 325.00  307450.0024" PRESTR CONC PILES

0353 8364000000-E 450  5,678 LF  60.00 340680.00 81.00 459918.00 85.00  482630.00HP12X53 PILES

0354 8384000000-E 450  741 LF  80.00 59280.00 115.00 85215.00 150.00  111150.00HP14X73 PILES

0355 8391000000-N 450  64 EA  125.00 8000.00 325.00 20800.00 200.00  12800.00STEEL PILE POINTS

0356 8393000000-N 450  10 EA  620.00 6200.00 2400.00 24000.00 1000.00  10000.00PILE REDRIVES

0357 8503000000-E 460 2,255.61 LF  110.00 248117.10 140.00 315785.40 55.00  124058.55CONCRETE BARRIER RAIL

0358 8531000000-E 462  5,085 SY  90.00 457650.00 99.40 505449.00 70.00  355950.004" SLOPE PROTECTION

0359 8573000000-E SP  383.9 CY  1250.00 479875.00 695.00 266810.50 800.00  307120.00LATEX MOD CONC OVERLAY

0360 8580000000-E SP  6,529.7 SY  50.00 326485.00 35.72 233240.88 35.00  228539.50PLACING LATEX MOD CONC

0361 8654000000-N SP  Lump Sum 45000.00 30500.00  75000.00DISC BEARINGS

0362 8657000000-N 430 Lump Sum 120000.00 150000.00  350000.00ELASTOMERIC BEARINGS

0363 8660000000-E SP  692.9 CF  275.00 190547.50 91.74 63566.65 475.00  329127.50CONCRETE REPAIRS

0364 8664000000-E SP  493.1 CF  200.00 98620.00 704.80 347536.88 750.00  369825.00SHOTCRETE REPAIRS

0365 8678000000-E SP   591 LF  155.00 91605.00 44.34 26204.94 50.00  29550.00EPOXY RESIN INJECTION

0366 8692000000-N SP  Lump Sum 125000.00 188075.70  95000.00FOAM JOINT SEALS

0367 8706000000-N SP  Lump Sum 375000.00 400000.00  375000.00EXPANSION JOINT SEALS

0368 8860000000-N SP  Lump Sum 120000.00 93425.31  275000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #2

0369 8860000000-N SP  Lump Sum 125000.00 95122.71  290000.00GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #57

0370 8860000000-N SP  Lump Sum 50000.00 33300.09  95000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #2

0371 8860000000-N SP  Lump Sum 50000.00 33904.53  95000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #57

0372 8860000000-N SP  Lump Sum 40000.00 64093.41  7500.00GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL

0373 8867000000-E SP  404.08 LF  250.00 101020.00 425.00 171734.00 350.00  141428.00GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

0374 8889000000-E SP   2,000 LB  80.00 160000.00 20.00 40000.00 7.00  14000.00GENERIC STRUCTURE ITEM (LB)
STRUCTURAL STEEL GIRDER REPAIR

0375 8892000000-E SP  910.08 SF  52.00 47324.16 20.00 18201.60 100.00  91008.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0376 8892000000-E SP   5,003 SF  11.00 55033.00 3.50 17510.50 7.00  35021.00GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0377 8893000000-E SP  5,780.3 SY  90.00 520227.00 33.13 191501.34 125.00  722537.50GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK
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0378 8893000000-E SP   2,020 SY  12.00 24240.00 9.76 19715.20 25.00  50500.00GENERIC STRUCTURE ITEM (SY)
INCIDENTAL MILLING

0379 8893000000-E SP  6,518.7 SY  15.00 97780.50 24.50 159708.15 21.00  136892.70GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0380 8897000000-N SP   2 EA  27000.00 54000.00 20000.00 40000.00 30000.00  60000.00GENERIC STRUCTURE ITEM (EA)
BRIDGE JACKING BRIDGE #2

0381 8897000000-N SP   2 EA  19000.00 38000.00 20000.00 40000.00 30000.00  60000.00GENERIC STRUCTURE ITEM (EA)
BRIDGE JACKING BRIDGE #57

0382 8897000000-N SP   4 EA  8200.00 32800.00 10000.00 40000.00 8500.00  34000.00GENERIC STRUCTURE ITEM (EA)
TEMPORARY WORK PLATFORM

 

    TOTAL 147155717.10 TOTAL 148202895.35 TOTAL  152737234.00CONTRACT TOTAL

 

    SUB-TOTAL 131573231.59 SUB-TOTAL 136960217.09 SUB-TOTAL  132890668.77ROADWAY ITEMS

    SUB-TOTAL 115059.90 SUB-TOTAL 179007.87 SUB-TOTAL  142935.25CULVERT ITEMS

    SUB-TOTAL 71500.00 SUB-TOTAL 55000.00 SUB-TOTAL  96250.00WALL ITEMS

    SUB-TOTAL 15395925.61 SUB-TOTAL 11008670.39 SUB-TOTAL  19607379.98STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 7900000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 1215000.00   CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1250000.00   CLEARING & GRUBBING

0004 0008000000-E 200  6 ACR 12056.54 72339.24   SUPP CLEARING & GRUBBING

0005 0015000000-N 205  3 EA  2843.15 8529.45   SEALING ABANDONED WELLS

0006 0022000000-E 225  556,600 CY  10.00 5566000.00   UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 50000.00   REINF BRG APPR **********
(177+61.31 -NBL-)

0008 0029000000-N SP  Lump Sum 50000.00   REINF BRG APPR **********
(197+36.91 -L-)

0009 0029000000-N SP  Lump Sum 50000.00   REINF BRG APPR **********
(197+71.71 -L-)

0010 0029000000-N SP  Lump Sum 50000.00   REINF BRG APPR **********
(21+34.80 -Y5 SBL-)

0011 0029000000-N SP  Lump Sum 50000.00   REINF BRG APPR **********
(22+06.96 -Y1-)

0012 0029000000-N SP  Lump Sum 50000.00   REINF BRG APPR **********
(419+67.07 -SBL-)

0013 0029000000-N SP  Lump Sum 50000.00   REINF BRG APPR **********
(421+29.07 -NBL-)

0014 0036000000-E 225  9,730 CY  15.00 145950.00   UNDERCUT EXCAVATION

0015 0106000000-E 230  72,000 CY  1.00 72000.00   BORROW EXCAVATION

0016 0134000000-E 240  7,510 CY  8.53 64060.30   DRAINAGE DITCH EXCAVATION

0017 0141000000-E 240  5,620 LF  4.07 22873.40   BERM DITCH CONSTRUCTION

0018 0156000000-E 250  257,900 SY  4.00 1031600.00   REMOVAL OF EXT ASPHALT PVMT

0019 0163000000-E 250  139,550 SY  8.00 1116400.00   REMOVAL OF EXT CONC PVMT

0020 0177000000-E 250  3,980 SY  3.46 13770.80   BREAKING OF EXT ASPH PVMT

0021 0185000000-E 250  13,960 SY  3.46 48301.60   BREAKING OF EXT CONC PVMT

0022 0195000000-E 265  2,200 CY  32.00 70400.00   SELECT GRANULAR MATERIAL

0023 0196000000-E 270  223,100 SY  1.43 319033.00   GEOTEXTILE SOIL STABILIZATION

0024 0199000000-E SP   2,863 SF  100.00 286300.00   TEMPORARY SHORING

0025 0223000000-E 275  6,220 SY  58.85 366047.00   ROCK PLATING

0026 0248000000-N SP  Lump Sum 150000.00   GENERIC GRADING ITEM (LS)
SAFETY CLEARING

0027 0318000000-E 300  3,310 TON 43.68 144580.80   FND CONDIT MATL MINOR STRS

0028 0320000000-E 300  10,390 SY  1.00 10390.00   FND CONDIT GEOTEXTILE

0029 0366000000-E 310  14,476 LF  77.19 1117402.44   15" RC PIPE CULV III

0030 0372000000-E 310  4,772 LF  88.08 420317.76   18" RC PIPE CULV III

0031 0378000000-E 310  1,162 LF  99.34 115433.08   24" RC PIPE CULV III

0032 0384000000-E 310  476 LF  123.78 58919.28   30" RC PIPE CULV III

0033 0390000000-E 310  188 LF  154.70 29083.60   36" RC PIPE CULV III

0034 0396000000-E 310  8 LF  404.87 3238.96   42" RC PIPE CULV III

0035 0402000000-E 310  24 LF  421.48 10115.52   48" RC PIPE CULV III

0036 0448200000-E 310  2,076 LF  76.72 159270.72   15" RCP CULV CLASS IV
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0037 0448300000-E 310  524 LF  92.20 48312.80   18" RCP CULV CLASS IV

0038 0582000000-E 310  6,328 LF  82.34 521047.52   15" CS PIPE CULV 0.064"

0039 0588000000-E 310  988 LF  92.72 91607.36   18" CS PIPE CULV 0.064"

0040 0594000000-E 310  116 LF  176.24 20443.84   24" CS PIPE CULV 0.064"

0041 0636000000-E 310  272 EA  208.15 56616.80   **" CS ELBOW *****" THICK
(15", 0.064")

0042 0636000000-E 310  50 EA  232.43 11621.50   **" CS ELBOW *****" THICK
(18", 0.064")

0043 0636000000-E 310  8 EA  773.15 6185.20   **" CS ELBOW *****" THICK
(24", 0.064")

0044 0986000000-E SP   269 LF  794.05 213599.45   GENERIC PIPE ITEM (LF)
60" CURED-IN-PLACE PIPE

0045 0995000000-E 340  6,483 LF  13.25 85899.75   PIPE REMOVAL

0046 0996000000-N 350  74 EA  1232.88 91233.12   PIPE CLEAN-OUT

0047 1000000000-E 462  530 SY  114.31 60584.30   6" SLOPE PROTECTION

0048 1011000000-N 500 Lump Sum 550000.00   FINE GRADING

0049 1099500000-E 505  68,000 CY  12.00 816000.00   SHALLOW UNDERCUT

0050 1099700000-E 505  134,000 TON 16.00 2144000.00   CLASS IV SUBGRD STABILIZATION

0051 1110000000-E 510  1,000 TON 35.48 35480.00   STABILIZER AGGREGATE

0052 1121000000-E 520  9,800 TON 35.00 343000.00   AGGREGATE BASE COURSE

0053 1220000000-E 545  800 TON 35.00 28000.00   INCIDENTAL STONE BASE

0054 1297000000-E 607  5,740 SY  3.43 19688.20   MILL ASP PVMT *****" DTH
(1-1/2")

0055 1297000000-E 607  5,060 SY  7.43 37595.80   MILL ASP PVMT *****" DTH
(3")

0056 1297000000-E 607  507,460 SY  0.66 334923.60   MILL ASP PVMT *****" DTH
(5/8")

0057 1330000000-E 607  1,270 SY  28.00 35560.00   INCIDENTAL MILLING

0058 1489000000-E 610  58,320 TON 53.00 3090960.00   ASP CONC BASE CRS B25.0B

0059 1491000000-E 610  140,730 TON 55.00 7740150.00   ASP CONC BASE CRS B25.0C

0060 1498000000-E 610  94,720 TON 59.00 5588480.00   ASP CONC INTR CRS I19.0B

0061 1503000000-E 610  91,100 TON 55.00 5010500.00   ASP CONC INTR CRS I19.0C

0062 1519000000-E 610  86,550 TON 61.00 5279550.00   ASP CONC SURF CRS S9.5B

0063 1523000000-E 610  95,660 TON 57.00 5452620.00   ASP CONC SURF CRS S9.5C

0064 1524200000-E 610  500 TON 75.00 37500.00   ASP CONC SURF CRS S9.5D

0065 1526000000-E SP   9,850 TON 70.00 689500.00   ASP CONC SURF CRS S4.75A

0066 1527000000-E SP   370 TON 95.00 35150.00   ASP CONC SURF CRS SA-1

0067 1575000000-E 620  31,480 TON 620.00 19517600.00   ASP FOR PLANT MIX

0068 1577000000-E 620  30 TON 900.00 27000.00   POLYM MOD ASP BNDR FOR PLT MIX

0069 1671000000-E 652  75,860 TON 44.00 3337840.00   PERM ASPH DRAINAGE CO, P-78M

0070 1693000000-E 654  2,730 TON 164.02 447774.60   ASPH PLT MIX PVMT REPAIR

0071 1840000000-E 665  434,750 LF  0.14 60865.00   MILLED RUMBLE STRIPS

0072 1847000000-E 710  622,220 SY  42.00 26133240.00   ******"PCC PVMT THRU LNS
(10")
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0073 1858000000-E 710  28,215 SY  42.00 1185030.00   ******"PCC PVMT RAMPS
(10")

0074 1869000000-E 710  11,442 SY  45.00 514890.00   ******"PCC PVMT MISC
(10")

0075 1880000000-E SP   2,895 TON 300.00 868500.00   GENERIC PAVING ITEM (TON)
CONCRETE PAVEMENT REPAIR (UNDER TRAFFIC)

0076 1880000000-E SP   4,365 TON 200.00 873000.00   GENERIC PAVING ITEM (TON)
CONCRETE PAVEMENT REPAIR (NOT UNDER TRAFFIC)

0077 1891000000-E SP   90 SY  85.29 7676.10   GENERIC PAVING ITEM (SY)
MEDIAN CROSSOVER

0078 1924000000-N 725 Lump Sum 50000.00   FIELD LAB RENTAL, PCCP

0079 2000000000-N 806  13 EA  176.28 2291.64   RIGHT OF WAY MARKERS

0080 2022000000-E 815  1,243 CY  20.47 25444.21   SUBDRAIN EXCAVATION

0081 2026000000-E 815  4,550 SY  4.86 22113.00   GEOTEXTILE FOR SUBSURF DRNS

0082 2033000000-E 815  168 CY  51.18 8598.24   SUBDRAIN FINE AGGREGATE

0083 2036000000-E 815  764 CY  59.14 45182.96   SUBDRAIN COARSE AGGREGATE

0084 2044000000-E 815  5,550 LF  11.37 63103.50   6" PERF SUBDRN PIPE

0085 2070000000-N 815  12 EA  318.43 3821.16   SUBDRN PIPE OUTLET

0086 2077000000-E 815  72 LF  23.31 1678.32   6" OUTLET PIPE

0087 2099000000-E 816  212,440 LF  4.95 1051578.00   SHOULDER DRAIN

0088 2110000000-E 816  212,440 LF  1.04 220937.60   4" SHOULDER DRAIN PIPE

0089 2121000000-E 816  8,140 LF  11.52 93772.80   4" OUTLET PIPE FOR SHDR DRN

0090 2132000000-N 816  375 EA  201.54 75577.50   CONC PAD SHLDR DRN OUTLET

0091 2190000000-N 828  51 EA  702.57 35831.07   TEMP STL PLT COVER FOR MDS

0092 2209000000-E 838 14.6 CY  1415.56 20667.18   ENDWALLS

0093 2253000000-E 840 50.11 CY  1841.99 92302.12   PIPE COLLARS

0094 2275000000-E SP   41 CY  579.50 23759.50   FLOWABLE FILL

0095 2286000000-N 840  521 EA  2453.64 1278346.44   MASNRY DRAINAGE STRUCT

0096 2308000000-E 840 138.7 LF  115.33 15996.27   MASNRY DRAINAGE STRUCT

0097 2354000000-N 840  7 EA  804.07 5628.49   FRAME W/GRATE 840.22 STD

0098 2364200000-N 840  197 EA  1009.24 198820.28   FRAME W/2GRTS 840.20 STD

0099 2365000000-N 840  445 EA  977.82 435129.90   FRAME W/2GRTS 840.22 STD

0100 2366000000-N 840  1 EA  977.77 977.77   FRAME W/2GRTS 840.24 STD

0101 2374000000-N 840  3 EA  1311.67 3935.01   FRAME-GRT-HD 840.03 **
(E)

0102 2374000000-N 840  3 EA  1338.65 4015.95   FRAME-GRT-HD 840.03 **
(F)

0103 2374000000-N 840  4 EA  1338.65 5354.60   FRAME-GRT-HD 840.03 **
(G)

0104 2396000000-N 840  110 EA  892.13 98134.30   FRAME W/COVER STD 840.54

0105 2549000000-E 846  3,270 LF  22.86 74752.20   2'-6" CONC CURB & GUTTER

0106 2556000000-E 846  36,110 LF  23.91 863390.10   SHOULDER BERM GUTTER

0107 2591000000-E 848  660 SY  41.70 27522.00   4" CONCRETE SIDEWALK

0108 2605000000-N 848  11 EA  1632.99 17962.89   CONCRETE CURB RAMP
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0109 2619000000-E 850  262 SY  55.99 14669.38   4" CONCRETE PAVED DITCH

0110 2655000000-E 852  580 SY  63.57 36870.60   5" MONO CONC ISLDS (KEY IN)

0111 2724000000-E 857  711 LF  92.90 66051.90   PC REINF BARRIER SNGL FC

0112 2752000000-E SP   950 LF  25.95 24652.50   GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM GUTTER

0113 2815000000-N 858  188 EA  615.32 115680.16   ADJ DROP INLETS

0114 2830000000-N 858  5 EA  615.32 3076.60   ADJ MANHOLES

0115 2845000000-N 858  14 EA  471.38 6599.32   ADJ METER OR VALVE BOXES

0116 2860000000-N 859  10 EA  1679.82 16798.20   CONVERT CB TO JB

0117 2905000000-N 859  27 EA  1082.72 29233.44   CONVERT DI TO JB

0118 2938000000-N 859  34 EA  1049.89 35696.26   CONVERT DI TO JB W/MH

0119 2995000000-N SP   2 EA  1056.81 2113.62   GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING DROP INLET TO JUNCTION BOX
WITH SLAB LID

0120 3030000000-E 862  294,125 LF  16.08 4729530.00   STL BM GUARDRAIL

0121 3045000000-E 862 237.5 LF  18.38 4365.25   SBGR SHOP CURVED

0122 3060000000-E 862  350 LF  24.12 8442.00   SBGR DOUBLE FACED

0123 3150000000-N 862  100 EA  51.69 5169.00   ADDIT GUARDRAIL POSTS

0124 3180000000-N 862  24 EA  2067.75 49626.00   GR ANCHOR TYPE **********
(III MODIFIED)

0125 3195000000-N 862  1 EA  488.22 488.22   GR ANCHOR TYPE AT-1

0126 3210000000-N 862  132 EA  459.50 60654.00   GR ANCHOR TYPE CAT-1

0127 3215000000-N 862  4 EA  1608.25 6433.00   GR ANCHOR TYPE III

0128 3270000000-N SP   169 EA  1952.87 330035.03   GR ANCHOR TYPE 350

0129 3285000000-N SP   4 EA  1838.00 7352.00   GR ANCHOR TYPE M-350

0130 3317000000-N 862  42 EA  1378.50 57897.00   GR ANCHOR TYPE B-77

0131 3345000000-E 864  5,153 LF  6.89 35504.17   REMOVE & RESET GUARDRAIL

0132 3360000000-E 863  76,070 LF  1.15 87480.50   REMOVE EXISTING GUARDRAIL

0133 3365000000-E 863  142,600 LF  1.15 163990.00   REMOVE EXISTING GUIDERAIL

0134 3380000000-E 862  159,450 LF  6.89 1098610.50   TEMP STL BM GUARDRAIL

0135 3382000000-E 862 137.5 LF  13.79 1896.13   TEMP STL BM GDRAIL, SHP CURV

0136 3383000000-E 862  325 LF  11.49 3734.25   TMP STL BM GRDRL DBL FACED

0137 3387000000-N 862  2 EA  229.75 459.50   TEMP GDRL ANCH UNITS ******
(AT-1)

0138 3387000000-N 862  1 EA  1378.49 1378.49   TEMP GDRL ANCH UNITS ******
(B-77)

0139 3387000000-N 862  8 EA  229.75 1838.00   TEMP GDRL ANCH UNITS ******
(CAT-1)

0140 3387000000-N 862  2 EA  1378.50 2757.00   TEMP GDRL ANCH UNITS ******
(III)

0141 3389100000-N SP   149 EA  804.12 119813.88   TEMP GDRL ANCH UNITS 350

0142 3389400000-E 865  2,430 LF  9.19 22331.70   DBL FACED CABLE GUIDERAIL

0143 3389500000-N 865  5 EA  97.64 488.20   ADDITIONAL GUIDERAIL POSTS

0144 3389600000-N 865  5 EA  2067.75 10338.75   CBL GUIDERAIL ANCH UNIT
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0145 3503000000-E 866  4,870 LF  3.22 15681.40   WOVEN WIRE FENCE 47" FAB

0146 3509000000-E 866  279 EA  16.08 4486.32   4" TIMBER POSTS 7'-6"LONG

0147 3515000000-E 866  130 EA  34.46 4479.80   5" TIMBER POSTS 8'-0"LONG

0148 3536000000-E 866  378 LF  6.03 2279.34   CHN LK FENCE 48" FABRIC

0149 3542000000-E 866  32 EA  41.36 1323.52   MET LINE PST 48" CL FEN

0150 3548000000-E 866  2 EA  137.85 275.70   MET TERM PST 48" CL FEN

0151 3575000000-E SP   350 LF  51.69 18091.50   GENERIC FENCING ITEM (LF)
VINYL COATED GLARE SCREEN (GR MOUNTED)

0152 3595000000-E 869  327,957 LF  1.09 357473.13   RELAPPING GUARDRAIL

0153 3628000000-E 876  715 TON 53.48 38238.20   RIP RAP, CLASS I

0154 3635000000-E 876  2,475 TON 54.05 133773.75   RIP RAP, CLASS II

0155 3649000000-E 876  4,415 TON 44.13 194833.95   RIP RAP, CLASS B

0156 3656000000-E 876  28,085 SY  2.77 77795.45   GEOTEXTILE FOR DRAINGE

0157 4048000000-E 902  118 CY  776.27 91599.86   REINF CONC FOUNDTN

0158 4054000000-E 902  14 CY  776.28 10867.92   PLN CONC FOUNDTN

0159 4057000000-E SP   231 CY  955.42 220702.02   OVERHEAD FOOTING

0160 4060000000-E 903  61,505 LB  3.70 227568.50   SUPPORT, BREAKAWAY STL BM

0161 4066000000-E 903  35,190 LB  2.99 105218.10   SUPPORTS, SIMPLE STL BM

0162 4072000000-E 903  12,288 LF  5.08 62423.04   SUPPORT, 3-LB STL U-CHAN

0163 4082000000-E 903  1,497 LF  11.94 17874.18   SUPPORT, WOOD

0164 4082100000-N SP  Lump Sum 47770.77   SUPPORT, OVRHD SIGN STR ****
(114+50 -NBL-)

0165 4082100000-N SP  Lump Sum 47770.77   SUPPORT, OVRHD SIGN STR ****
(142+50 -SBL-)

0166 4082100000-N SP  Lump Sum 47770.77   SUPPORT, OVRHD SIGN STR ****
(166+50 -NBL-)

0167 4082100000-N SP  Lump Sum 47770.77   SUPPORT, OVRHD SIGN STR ****
(196+00 -SBL-)

0168 4082100000-N SP  Lump Sum 47770.77   SUPPORT, OVRHD SIGN STR ****
(276+50 -SBL-)

0169 4082100000-N SP  Lump Sum 47770.77   SUPPORT, OVRHD SIGN STR ****
(31+00 -Y5 SBL-)

0170 4082100000-N SP  Lump Sum 47770.77   SUPPORT, OVRHD SIGN STR ****
(318+00 -NBL-)

0171 4082100000-N SP  Lump Sum 47770.77   SUPPORT, OVRHD SIGN STR ****
(358+50 -SBL-)

0172 4082100000-N SP  Lump Sum 47770.77   SUPPORT, OVRHD SIGN STR ****
(39+50 -Y5 NBL-)

0173 4082100000-N SP  Lump Sum 47770.77   SUPPORT, OVRHD SIGN STR ****
(434+50 -SBL-)

0174 4082100000-N SP  Lump Sum 47770.77   SUPPORT, OVRHD SIGN STR ****
(73+50 -SBL-)

0175 4082100000-N SP  Lump Sum 47770.77   SUPPORT, OVRHD SIGN STR ****
(US-1 NBL)

0176 4096000000-N 904  71 EA  101.51 7207.21   SIGN ERECTION, TYPE D

0177 4102000000-N 904  263 EA  53.74 14133.62   SIGN ERECTION, TYPE E



APR 14, 2015 10:25 AM

TIP NO I-0914BA, I-0914BB 2:00 PM 30 /  36 004

WARREN, VANCE

38688.3.GVS6BA,  38688.3.GVS6BB

FED AID NO IMS-085-4(116)215, IMS-085-4(117)224

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

I-85 FROM NORTH OF SR-1162 (DABNEY DR) IN VANCE COUNTY TO VIRGINIA STATE LINE.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT   

C203646MAR 17 2015

20.602 MI

0178 4108000000-N 904  158 EA  101.51 16038.58   SIGN ERECTION, TYPE F

0179 4110000000-N 904  84 EA  417.99 35111.16   SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0180 4110000000-N 904  56 EA  238.85 13375.60   SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0181 4114000000-N 904  117 EA  59.71 6986.07   SIGN ERECTION, MILEMARKERS

0182 4116000000-N 904  2 EA  418.00 836.00   SIGN ERECTION, OVERLAY (GRD MTD)

0183 4116100000-N 904  63 EA  477.71 30095.73   SIGN ERECT, RELOC ** GRD MTD
(A)

0184 4116100000-N 904  13 EA  298.57 3881.41   SIGN ERECT, RELOC ** GRD MTD
(B)

0185 4116100000-N 904  1 EA  238.86 238.86   SIGN ERECT, RELOC ** GRD MTD
(D)

0186 4116100000-N 904  10 EA  119.43 1194.30   SIGN ERECT, RELOC ** GRD MTD
(E)

0187 4138000000-N 907  81 EA  417.99 33857.19   DISPOSE SUPPORT, STL BM

0188 4141000000-N 907  2 EA  1.20 2.40   DISPOSE SUPPORT, WOOD

0189 4149000000-N 907  6 EA  4179.94 25079.64   DISPOSE SIGN SYST OVRHD

0190 4152000000-N 907  140 EA  417.99 58518.60   DISPOSE SIGN SYST STL BM

0191 4155000000-N 907  230 EA  1.19 273.70   DISPOSE SIGN SYST U-CHAN

0192 4158000000-N 907  20 EA  1.19 23.80   DISPOSE SIGN SYST WOOD

0193 4192000000-N 907  3 EA  1.19 3.57   DISPOSE SUPPORT, U-CHAN

0194 4238000000-N 907  4 EA  1.20 4.80   DISPOSE SIGN, D, E, F

0195 4238500000-N 907  66 EA  1.19 78.54   DISPOSE SIGN, MILEMKR

0196 4400000000-E 1110  13,332 SF  5.86 78125.52   WORK ZONE SIGNS (STAT)

0197 4405000000-E 1110  4,456 SF  12.14 54095.84   WORK ZONE SIGNS (PORT)

0198 4410000000-E 1110  1,728 SF  6.45 11145.60   WORK ZONE SIGNS (BARR)

0199 4415000000-N 1115  34 EA  500.00 17000.00   FLASHING ARROW BOARD

0200 4420000000-N 1120  43 EA  2500.00 107500.00   PORTABLE CHANGE MSG SIGN

0201 4422000000-N 1120  126 DAY 78.91 9942.66   PORT CHANGE MSG SIGN (SHORT TERM)

0202 4430000000-N 1130  2,698 EA  19.21 51828.58   DRUMS

0203 4435000000-N 1135  97 EA  18.21 1766.37   CONES

0204 4445000000-E 1145  1,384 LF  5.00 6920.00   BARRICADES (TYPE III)

0205 4450000000-N 1150  2,144 HR  44.41 95215.04   FLAGGER

0206 4465000000-N 1160  8 EA  6909.94 55279.52   TEMPORARY CRASH CUSHIONS

0207 4470000000-N 1160  3 EA  2303.31 6909.93   RESET CRASH CUSHION

0208 4480000000-N 1165  34 EA  2500.00 85000.00   TMA

0209 4485000000-E 1170  69,291 LF  28.00 1940148.00   PORT CONC BARRIER

0210 4490000000-E 1170  262 LF  75.00 19650.00   PORT CONC BARRIER(ANCHRD)

0211 4500000000-E 1170  165,272 LF  10.00 1652720.00   RESET PORT CONC BARRIER

0212 4505000000-E 1170  258 LF  25.00 6450.00   RESET PORT CONC BARR,ANCH

0213 4507000000-E 1170  226 LF  62.74 14179.24   WATER FILLED BARRIER

0214 4510000000-N SP   10,784 HR  50.00 539200.00   LAW ENFORCEMENT
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0215 4516000000-N 1180  47 EA  29.14 1369.58   SKINNY DRUM

0216 4600000000-N SP   33 EA  358.28 11823.24   GENERIC TRAFFIC CONTROL ITEM (EA)
COVERING OF TYPE A SIGNS

0217 4600000000-N SP   2 EA  328.42 656.84   GENERIC TRAFFIC CONTROL ITEM (EA)
COVERING OF TYPE B SIGNS

0218 4600000000-N SP   25 EA  298.57 7464.25   GENERIC TRAFFIC CONTROL ITEM (EA)
COVERING OF TYPE D SIGNS

0219 4600000000-N SP   1 EA  597.13 597.13   GENERIC TRAFFIC CONTROL ITEM (EA)
COVERING OF TYPE E SIGNS

0220 4650000000-N 1251  20,810 EA  6.32 131519.20   TEMP RAISED PVMT MRKS

0221 4695000000-E 1205  105 LF  3.45 362.25   THERMO PVT MKG LINES 8"90 MILS

0222 4697000000-E 1205  207 LF  3.56 736.92   THERMO PVT MKG LINE 8"120 MILS

0223 4710000000-E 1205  1,101 LF  8.62 9490.62   24"WIDE THERMO 120 MILS

0224 4721000000-E 1205  16 EA  189.54 3032.64   THERMO PVT MKG CHARACTER 120

0225 4725000000-E 1205  143 EA  195.29 27926.47   THERMO PVT SYMBOL 90MILS

0226 4770000000-E 1205  4,110 LF  3.45 14179.50   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0227 4775000000-E 1205  276,290 LF  2.53 699013.70   6" COLD APPL PLSTIC LINES TYPE **
(IV)

0228 4780000000-E 1205  152 LF  8.33 1266.16   8" COLD APPL PLSTIC LINES TYPE **
(II)

0229 4785000000-E 1205  14,700 LF  5.34 78498.00   12" COLD PLSTIC LINES TYPE **
(IV)

0230 4795000000-E 1205  290 LF  10.34 2998.60   24" COLD APPL PLSTIC LINE TYPE **
(IV)

0231 4805000000-N 1205  36 EA  258.47 9304.92   COLD APPL PLASTIC SYM TYPE **
(IV)

0232 4810000000-E 1205  14,249 LF  0.25 3562.25   PAINT PVMT MARKINGS 4"

0233 4815000000-E 1205  3,050,059 LF  0.30 915017.70   PAINT PVMT MARKINGS 6"

0234 4820000000-E 1205  1,010 LF  0.62 626.20   PAINT PVMT MARKINGS 8"

0235 4825000000-E 1205  33,416 LF  0.79 26398.64   PAINT PVMT MARKINGS 12"

0236 4835000000-E 1205  238 LF  3.45 821.10   PAINT PVT MKG LINES 24"

0237 4840000000-N 1205  16 EA  97.64 1562.24   PAINT PVT MKG CHARACTER

0238 4845000000-N 1205  150 EA  103.39 15508.50   PAINT PVT MKG SYMBOL

0239 4847000000-E 1205  41,036 LF  1.09 44729.24   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0240 4847100000-E 1205  565,523 LF  1.32 746490.36   POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0241 4847110000-E 1205  976 LF  3.45 3367.20   POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0242 4847120000-E 1205  22,603 LF  5.69 128611.07   POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0243 4850000000-E 1205  4,954 LF  0.75 3715.50   LINE REMOVAL 4" WIDE

0244 4855000000-E 1205  373,700 LF  0.80 298960.00   LINE REMOVAL 6" WIDE

0245 4860000000-E 1205  257 LF  3.45 886.65   LINE REMOVAL 8" WIDE

0246 4865000000-E 1205  15,000 LF  1.72 25800.00   LINE REMOVAL 12" WIDE
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0247 4870000000-E 1205  42 LF  5.74 241.08   LINE REMOVAL 24" WIDE

0248 4875000000-N 1205  74 EA  76.97 5695.78   REMOVAL OF SYMBL & CHARAC

0249 4880000000-E 1205  506,814 LF  0.01 5068.14   CURING COMP REMOVAL LINES

0250 4885000000-N 1205  85 EA  0.01 0.85   CURING COMPD REMOVAL SYMB

0251 4890000000-E SP   79,441 LF  2.58 204957.78   GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PROFILED PAVEMENT MARKING LINES
6"

0252 4900000000-N 1251  92 EA  17.23 1585.16   PERM RAISED PVMT MARKERS

0253 4905000000-N 1253  5,047 EA  36.76 185527.72   SNOWPLB PVMT MRKER

0254 6000000000-E 1605  70,000 LF  1.87 130900.00   TEMPORARY SILT FENCE

0255 6006000000-E 1610  18,500 TON 20.00 370000.00   EROS CONTRL STONE CL A

0256 6009000000-E 1610  27,000 TON 35.00 945000.00   EROS CONTRL STONE CL B

0257 6012000000-E 1610  27,000 TON 20.00 540000.00   SEDIMENT CONTROL STONE

0258 6015000000-E 1615  610 ACR 617.70 376797.00   TEMPORARY MULCHING

0259 6018000000-E 1620  35,600 LB  2.31 82236.00   SEED FOR TEMP SEEDING

0260 6021000000-E 1620 178.5 TON 1039.12 185482.92   FERT FOR TEMP SEEDING

0261 6024000000-E 1622  6,065 LF  15.58 94492.70   TEMPORARY SLOPE DRAINS

0262 6029000000-E SP   400 LF  1.28 512.00   SAFETY FENCE

0263 6030000000-E 1630  113,111 CY  1.00 113111.00   SILT EXCAVATION

0264 6036000000-E 1631  612,145 SY  1.10 673359.50   MATTING FOR EROS CONTROL

0265 6037000000-E SP   830 SY  3.33 2763.90   COIR FIBER MAT

0266 6038000000-E SP   3,250 SY  4.62 15015.00   PERM SOIL REINF MAT

0267 6042000000-E 1632  15,000 LF  4.44 66600.00   1/4" HARDWARE CLOTH

0268 6045000000-E SP   80 LF  45.80 3664.00   **" TEMPORARY PIPE
(18")

0269 6070000000-N 1639  32 EA  2949.88 94396.16   SPECIAL STILLING BASINS

0270 6071012000-E SP   32,950 LF  5.84 192428.00   COIR FIBER WATTLE

0271 6071013000-E SP   4,600 LF  11.37 52302.00   WATTLE BARRIER

0272 6071020000-E SP   29,000 LB  5.84 169360.00   POLYACRYLAMIDE (PAM)

0273 6071030000-E 1640  12,000 LF  4.67 56040.00   COIR FIBER BAFFLE

0274 6071050000-E SP   58 EA  1521.89 88269.62   **" SKIMMER
(1-1/2")

0275 6071050000-E SP   8 EA  1582.66 12661.28   **" SKIMMER
(2")

0276 6071050000-E SP   1 EA  1684.09 1684.09   **" SKIMMER
(2-1/2"")

0277 6084000000-E 1660  500 ACR 1933.92 966960.00   SEEDING AND MULCHING

0278 6087000000-E 1660  1,100 ACR 98.14 107954.00   MOWING

0279 6090000000-E 1661  8,200 LB  2.31 18942.00   SEED FOR REPAIR SEEDING

0280 6093000000-E 1661  21 TON 1039.12 21821.52   FERT FOR REPAIR SEEDING

0281 6096000000-E 1662  11,600 LB  2.31 26796.00   SEED FOR SUPP SEEDING

0282 6108000000-E 1665 347.75 TON 1039.12 361353.98   FERTILIZER TOPDRESSING

0283 6111000000-E SP   300 LF  73.92 22176.00   IMPERVIOUS DIKE
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0284 6114500000-N 1667  2,000 MHR 57.73 115460.00   SPECIALIZED HAND MOWING

0285 6117000000-N SP   250 EA  350.30 87575.00   RESPONSE FOR EROS CONTROL

0286 7048500000-E 1705  4 EA  928.67 3714.68   16" PEDEST SIG HEAD 1 SEC W/CD

0287 7060000000-E 1705  1,550 LF  2.78 4309.00   SIGNAL CABLE

0288 7120000000-E 1705  3 EA  887.50 2662.50   VEHICLE SIGNAL HD (12", 3 SECT)

0289 7132000000-E 1705  1 EA  1067.91 1067.91   VEHICLE SIGNAL HD (12", 4 SECT)

0290 7300000000-E 1715  610 LF  7.87 4800.70   UNPAVED TRENCH (***********)
(1, 2")

0291 7300100000-E 1715  1,975 LF  1.70 3357.50   UNPAVED TRENCH TEMP LEADIN

0292 7301000000-E 1715  50 LF  21.79 1089.50   DIRECT DRILL (***********)
(1, 2")

0293 7324000000-N 1716  9 EA  214.31 1928.79   JUNCTION BOX (STANDARD SIZE)

0294 7396000000-E 1722  3 EA  353.55 1060.65   1/2" RISER WITH WEATHERHEAD

0295 7408000000-E 1722  1 EA  422.56 422.56   1" RISER WITH WEATHERHEAD

0296 7420000000-E 1722  4 EA  460.10 1840.40   2" RISER WITH WEATHERHEAD

0297 7444000000-E 1725  1,990 LF  6.05 12039.50   INDUCTIVE LOOP SAWCUT

0298 7456000000-E 1726  6,200 LF  1.63 10106.00   LEAD-IN CABLE(********)
(14-2)

0299 7636000000-N 1745  10 EA  359.60 3596.00   SIGN FOR SIGNALS

0300 7642100000-N 1743  3 EA  1325.80 3977.40   TYPE I POST W/ FOUNDATION

0301 7642200000-N 1743  2 EA  1567.96 3135.92   TYPE II PED W/ FOUNDATION

0302 7684000000-N 1750  1 EA  762.80 762.80   SIGNAL CABINET FOUNDATION

0303 7756000000-N 1751  1 EA  15477.42 15477.42   CONTLR WITH CBNT, 2070L BASE MTD

0304 7780000000-N 1751  5 EA  181.62 908.10   DETECTOR CARD (TYPE 2070L)

0305 7901000000-N 1753  1 EA  423.77 423.77   CABINET BASE EXTENDER

CULVERT ITEMS

0306 8196000000-E 420 8.9 CY  1569.39 13967.57   CLASS A CONCRETE (CULV)

0307 8245000000-E 425  1,003 LB  0.82 822.46   REINF STEEL (CULVERT)

0308 8430000000-E 452  174 SF  321.40 55923.60   SHEET PILE RET WLL

0309 8664000000-E SP  136.4 CF  616.16 84044.22   SHOTCRETE REPAIRS

0310 8678000000-E SP  42.5 LF  112.03 4761.28   EPOXY RESIN INJECTION

0311 8804000000-N SP  Lump Sum 13934.12   GENERIC CULVERT ITEM (LS)
CULVERT MODIFICATION

0312 8811000000-E SP   52 LF  84.56 4397.12   GENERIC CULVERT ITEM (LF)
JOINT SEALER WRAP

0313 8821000000-E SP   459 SF  17.27 7926.93   GENERIC CULVERT ITEM (SF)
EPOXY COATING

WALL ITEMS

0314 8801000000-E SP   550 SF  144.08 79244.00   MSE RETAIN WALL NO **
(1)
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STRUCTURE ITEMS

0315 1525000000-E 610  93 TON 755.45 70256.85   ASP CONC SURF CRS SF9.5A

0316 8007000000-N SP  Lump Sum 1500000.00   CM&R TEMP STR ***********
(197+54.33 -L- SBL)

0317 8035000000-N 402 Lump Sum 115626.55   REMV EXIST STR **********
(177+61.31 -NBL-)

0318 8035000000-N 402 Lump Sum 144067.77   REMV EXIST STR **********
(197+54.33 -L- NBL)

0319 8035000000-N 402 Lump Sum 144067.77   REMV EXIST STR **********
(197+54.33 -L- SBL)

0320 8035000000-N 402 Lump Sum 133449.77   REMV EXIST STR **********
(21+34.80 -Y5 SBL-)

0321 8035000000-N 402 Lump Sum 211737.53   REMV EXIST STR **********
(22+06.96 -Y1-)

0322 8035000000-N 402 Lump Sum 145094.81   REMV EXIST STR **********
(419+67.07 -SBL-)

0323 8035000000-N 402 Lump Sum 120785.82   REMV EXIST STR **********
(421+29.07 -NBL-)

0324 8091000000-N 410 Lump Sum 94854.88   FND EXCAV B** STA *******
(1, 22+06.91 -Y1-)

0325 8096000000-E 450  252 LF  610.07 153737.64   PILE EXCAVATION IN SOIL

0326 8097000000-E 450  48 LF  608.86 29225.28   PILE EXCAVATION NOT IN SOIL

0327 8105540000-E 411  113 LF  1688.37 190785.81   3'-6" DRILLD PIER IN SOIL

0328 8105640000-E 411  116 LF  1964.30 227858.80   3'-6" DRILLD PIER NO SOIL

0329 8112730000-N 450  2 EA  1990.21 3980.42   PDA TESTING

0330 8113000000-N 411  2 EA  346.38 692.76   SID INSPECTIONS

0331 8115000000-N 411  4 EA  2309.16 9236.64   CSL TESTING

0332 8121000000-N 412 Lump Sum 2092.76   UNCL STR EXCAV STA *****
(197+54.33 -L- NBL)

0333 8121000000-N 412 Lump Sum 2092.76   UNCL STR EXCAV STA *****
(197+54.33 -L- SBL)

0334 8121000000-N 412 Lump Sum 2092.76   UNCL STR EXCAV STA *****
(21+34.80 -Y5 SBL-)

0335 8147000000-E 420  62,748 SF  35.00 2196180.00   REINF CONCRETE DECK SLAB

0336 8161000000-E 420 123,029.6 SF  0.66 81199.54   GROOVING BRIDGE FLOORS

0337 8182000000-E 420 1,459.7 CY  750.00 1094775.00   CLASS A CONCRETE (BRIDGE)

0338 8210000000-N 422 Lump Sum 55000.00   BRG APPR SLAB ***********
(177+61.31 -NBL-)

0339 8210000000-N 422 Lump Sum 55000.00   BRG APPR SLAB ***********
(197+54.33 -L- NBL)

0340 8210000000-N 422 Lump Sum 55000.00   BRG APPR SLAB ***********
(197+54.33 -L- SBL)

0341 8210000000-N 422 Lump Sum 55000.00   BRG APPR SLAB ***********
(21+34.80 -Y5 SBL-)

0342 8210000000-N 422 Lump Sum 55000.00   BRG APPR SLAB ***********
(22+06.96 -Y1-)

0343 8210000000-N 422 Lump Sum 55000.00   BRG APPR SLAB ***********
(419+67.07 -SBL-)



APR 14, 2015 10:25 AM

TIP NO I-0914BA, I-0914BB 2:00 PM 35 /  36 004

WARREN, VANCE

38688.3.GVS6BA,  38688.3.GVS6BB

FED AID NO IMS-085-4(116)215, IMS-085-4(117)224

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

I-85 FROM NORTH OF SR-1162 (DABNEY DR) IN VANCE COUNTY TO VIRGINIA STATE LINE.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT   

C203646MAR 17 2015

20.602 MI

0344 8210000000-N 422 Lump Sum 55000.00   BRG APPR SLAB ***********
(421+29.07 -NBL-)

0345 8217000000-E 425  211,267 LB  0.82 173238.94   REINF STEEL (BRIDGE)

0346 8238000000-E 425  12,217 LB  1.45 17714.65   SPIRAL COL REINF STL BRG

0347 8262000000-E 430 1,784.8 LF  204.46 364920.21   45" PRESTR CONCRETE GIRDR

0348 8265000000-E 430 880.31 LF  244.18 214954.10   54" PRESTR CONCRETE GIRDR

0349 8274000000-E 430 1,601.83 LF  248.97 398807.62   63" MOD PRESTR CONC GIRDR

0350 8277000000-E 430 1,162.29 LF  294.59 342399.01   72" MOD PRESTR CONC GIRDR

0351 8280000000-E 440 Lump Sum 1700000.00   STRUCTURAL STEEL

0352 8350000000-E 450  946 LF  147.30 139345.80   24" PRESTR CONC PILES

0353 8364000000-E 450  5,678 LF  80.00 454240.00   HP12X53 PILES

0354 8384000000-E 450  741 LF  132.39 98100.99   HP14X73 PILES

0355 8391000000-N 450  64 EA  158.62 10151.68   STEEL PILE POINTS

0356 8393000000-N 450  10 EA  5000.00 50000.00   PILE REDRIVES

0357 8503000000-E 460 2,255.61 LF  84.90 191501.29   CONCRETE BARRIER RAIL

0358 8531000000-E 462  5,085 SY  148.67 755986.95   4" SLOPE PROTECTION

0359 8573000000-E SP  383.9 CY  1459.08 560140.81   LATEX MOD CONC OVERLAY

0360 8580000000-E SP  6,529.7 SY  75.06 490119.28   PLACING LATEX MOD CONC

0361 8654000000-N SP  Lump Sum 26222.34   DISC BEARINGS

0362 8657000000-N 430 Lump Sum 139675.19   ELASTOMERIC BEARINGS

0363 8660000000-E SP  692.9 CF  1098.49 761143.72   CONCRETE REPAIRS

0364 8664000000-E SP  493.1 CF  511.77 252353.79   SHOTCRETE REPAIRS

0365 8678000000-E SP   591 LF  125.10 73934.10   EPOXY RESIN INJECTION

0366 8692000000-N SP  Lump Sum 85113.26   FOAM JOINT SEALS

0367 8706000000-N SP  Lump Sum 442513.87   EXPANSION JOINT SEALS

0368 8860000000-N SP  Lump Sum 146969.16   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #2

0369 8860000000-N SP  Lump Sum 124807.14   GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #57

0370 8860000000-N SP  Lump Sum 73484.57   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #2

0371 8860000000-N SP  Lump Sum 62986.79   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #57

0372 8860000000-N SP  Lump Sum 45490.46   GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL

0373 8867000000-E SP  404.08 LF  639.63 258461.69   GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

0374 8889000000-E SP   2,000 LB  51.69 103380.00   GENERIC STRUCTURE ITEM (LB)
STRUCTURAL STEEL GIRDER REPAIR

0375 8892000000-E SP  910.08 SF  6.08 5533.29   GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0376 8892000000-E SP   5,003 SF  20.67 103412.01   GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0377 8893000000-E SP  5,780.3 SY  72.95 421672.89   GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK



APR 14, 2015 10:25 AM

TIP NO I-0914BA, I-0914BB 2:00 PM 36 /  36 004

WARREN, VANCE

38688.3.GVS6BA,  38688.3.GVS6BB

FED AID NO IMS-085-4(116)215, IMS-085-4(117)224

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

I-85 FROM NORTH OF SR-1162 (DABNEY DR) IN VANCE COUNTY TO VIRGINIA STATE LINE.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT   

C203646MAR 17 2015

20.602 MI

0378 8893000000-E SP   2,020 SY  18.24 36844.80   GENERIC STRUCTURE ITEM (SY)
INCIDENTAL MILLING

0379 8893000000-E SP  6,518.7 SY  24.32 158534.78   GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0380 8897000000-N SP   2 EA  38770.28 77540.56   GENERIC STRUCTURE ITEM (EA)
BRIDGE JACKING BRIDGE #2

0381 8897000000-N SP   2 EA  38770.28 77540.56   GENERIC STRUCTURE ITEM (EA)
BRIDGE JACKING BRIDGE #57

0382 8897000000-N SP   4 EA  6741.68 26966.72   GENERIC STRUCTURE ITEM (EA)
TEMPORARY WORK PLATFORM

 

    TOTAL 159255797.63   CONTRACT TOTAL

 

    SUB-TOTAL 142465681.39   ROADWAY ITEMS

    SUB-TOTAL 185777.30   CULVERT ITEMS

    SUB-TOTAL 79244.00   WALL ITEMS

    SUB-TOTAL 16525094.94   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  137353711.23   S. T. WOOTEN CORPORATION

     2  141679736.90   WEBBER, LLC

     3  146318353.51   FLATIRON CONSTRUCTORS, INC. BLYTHE
DEVELOPMENT CO JOINT VENT

     4  147155717.10   ARCHER WESTERN CONSTRUCTION LLC

     5  148202895.35   ZACHRY CONSTRUCTION CORPORATION

     6  152737234.00   CONTI ENTERPRISES, INC

     7  159255797.63   THE LANE CONSTRUCTION CORP



APR 14, 2015 10:25 AM

TIP NO W-5316 2:00 PM 1 /  6 006

ROWAN

46139.3.FS1

FED AID NO STPNHS-0052(40)

GRADING, DRAINAGE, AND PAVING.

US-52 AT INTERSECTION WITH SR-2342 (GOLD KNOB RD), SR-2319 (CRESCENT RD), AND SR-2382 (ANTHONY RD).

LYNN THOMAS GRADING INC

POLKTON,  NC

J. T. RUSSELL & SONS, INC. BLYTHE CONSTRUCTION, INC.

ALBEMARLE,  NC CHARLOTTE,  NC

C203561MAR 17 2015

0.261 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 41800.00  50000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 9400.00  25000.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 176059.00 88575.00  177000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 5200.00 5200.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  250 CY  18.00 4500.00 38.00 9500.00 35.00  8750.00UNDERCUT EXCAVATION

0006 0196000000-E 270  1,500 SY  1.00 1500.00 2.00 3000.00 2.50  3750.00GEOTEXTILE SOIL STABILIZATION

0007 0255000000-E SP   300 TON 60.00 18000.00 145.00 43500.00 150.00  45000.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLEUM CONTAMINATED
SOIL

0008 0318000000-E 300  135 TON 17.00 2295.00 37.00 4995.00 35.00  4725.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  380 SY  1.00 380.00 3.55 1349.00 3.50  1330.00FND CONDIT GEOTEXTILE

0010 0344000000-E 310  12 LF  46.00 552.00 46.00 552.00 125.00  1500.0018" SIDE DRAIN PIPE

0011 0360000000-E 310  52 LF  43.00 2236.00 41.00 2132.00 125.00  6500.0012" RC PIPE CULV III

0012 0366000000-E 310  492 LF  43.00 21156.00 41.00 20172.00 82.00  40344.0015" RC PIPE CULV III

0013 0372000000-E 310  408 LF  46.00 18768.00 48.00 19584.00 78.00  31824.0018" RC PIPE CULV III

0014 0448400000-E 310  172 LF  55.00 9460.00 65.00 11180.00 81.00  13932.0024" RCP CULV CLASS IV

0015 0995000000-E 340  1,053 LF  8.50 8950.50 27.00 28431.00 15.00  15795.00PIPE REMOVAL

0016 0996000000-N 350  1 EA  700.00 700.00 5000.00 5000.00 2750.00  2750.00PIPE CLEAN-OUT

0017 1099500000-E 505  500 CY  13.00 6500.00 45.00 22500.00 30.00  15000.00SHALLOW UNDERCUT

0018 1099700000-E 505  950 TON 27.00 25650.00 28.00 26600.00 22.50  21375.00CLASS IV SUBGRD STABILIZATION

0019 1220000000-E 545  300 TON 26.00 7800.00 45.00 13500.00 28.00  8400.00INCIDENTAL STONE BASE

0020 1330000000-E 607  540 SY  9.00 4860.00 17.00 9180.00 15.00  8100.00INCIDENTAL MILLING

0021 1489000000-E 610  1,250 TON 72.00 90000.00 46.50 58125.00 70.00  87500.00ASP CONC BASE CRS B25.0B

0022 1498000000-E 610  250 TON 72.00 18000.00 53.00 13250.00 70.00  17500.00ASP CONC INTR CRS I19.0B

0023 1519000000-E 610  1,150 TON 72.00 82800.00 46.50 53475.00 70.00  80500.00ASP CONC SURF CRS S9.5B

0024 1575000000-E 620  140 TON 620.00 86800.00 680.00 95200.00 600.00  84000.00ASP FOR PLANT MIX

0025 1693000000-E 654  29 TON 130.00 3770.00 125.00 3625.00 200.00  5800.00ASPH PLT MIX PVMT REPAIR

0026 2000000000-N 806  20 EA  150.00 3000.00 208.00 4160.00 150.00  3000.00RIGHT OF WAY MARKERS

0027 2022000000-E 815  112 CY  12.00 1344.00 30.00 3360.00 7.00  784.00SUBDRAIN EXCAVATION

0028 2033000000-E 815  84 CY  20.00 1680.00 78.00 6552.00 47.00  3948.00SUBDRAIN FINE AGGREGATE

0029 2044000000-E 815  500 LF  1.65 825.00 19.10 9550.00 3.00  1500.006" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  150.00 150.00 365.00 365.00 225.00  225.00SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  2.35 14.10 41.00 246.00 44.00  264.006" OUTLET PIPE

0032 2286000000-N 840  8 EA  1400.00 11200.00 1700.00 13600.00 2250.00  18000.00MASNRY DRAINAGE STRUCT

0033 2366000000-N 840  5 EA  325.00 1625.00 1100.00 5500.00 750.00  3750.00FRAME W/2GRTS 840.24 STD

0034 2367000000-N 840  3 EA  340.00 1020.00 1125.00 3375.00 750.00  2250.00FRAME W/2GRTS 840.29 STD

0035 2612000000-E 848  310 SY  85.00 26350.00 90.00 27900.00 105.00  32550.006" CONCRETE DRIVEWAY

0036 3030000000-E 862  25 LF  48.00 1200.00 49.00 1225.00 48.00  1200.00STL BM GUARDRAIL

0037 3105000000-N 862  2 EA  200.00 400.00 208.00 416.00 200.00  400.00SBGR TERM SECT

0038 3150000000-N 862  1 EA  5.00 5.00 5.20 5.20 5.00  5.00ADDIT GUARDRAIL POSTS

0039 3649000000-E 876  10 TON 50.00 500.00 60.00 600.00 40.00  400.00RIP RAP, CLASS B



APR 14, 2015 10:25 AM

TIP NO W-5316 2:00 PM 2 /  6 006

ROWAN

46139.3.FS1

FED AID NO STPNHS-0052(40)

GRADING, DRAINAGE, AND PAVING.

US-52 AT INTERSECTION WITH SR-2342 (GOLD KNOB RD), SR-2319 (CRESCENT RD), AND SR-2382 (ANTHONY RD).

LYNN THOMAS GRADING INC

POLKTON,  NC

J. T. RUSSELL & SONS, INC. BLYTHE CONSTRUCTION, INC.

ALBEMARLE,  NC CHARLOTTE,  NC

C203561MAR 17 2015

0.261 MI

0040 3656000000-E 876  595 SY  1.50 892.50 1.60 952.00 2.25  1338.75GEOTEXTILE FOR DRAINGE

0041 4072000000-E 903  205 LF  4.80 984.00 4.42 906.10 3.30  676.50SUPPORT, 3-LB STL U-CHAN

0042 4096000000-N 904  2 EA  85.00 170.00 88.40 176.80 75.00  150.00SIGN ERECTION, TYPE D

0043 4102000000-N 904  11 EA  44.00 484.00 46.80 514.80 50.00  550.00SIGN ERECTION, TYPE E

0044 4155000000-N 907  8 EA  3.00 24.00 1.04 8.32 2.50  20.00DISPOSE SIGN SYST U-CHAN

0045 4400000000-E 1110  567 SF  4.00 2268.00 4.16 2358.72 3.60  2041.20WORK ZONE SIGNS (STAT)

0046 4405000000-E 1110  224 SF  9.00 2016.00 7.28 1630.72 8.25  1848.00WORK ZONE SIGNS (PORT)

0047 4410000000-E 1110  114 SF  4.15 473.10 5.20 592.80 5.00  570.00WORK ZONE SIGNS (BARR)

0048 4430000000-N 1130  89 EA  45.00 4005.00 40.00 3560.00 45.00  4005.00DRUMS

0049 4445000000-E 1145  160 LF  14.00 2240.00 10.40 1664.00 16.00  2560.00BARRICADES (TYPE III)

0050 4450000000-N 1150  2,160 HR  18.00 38880.00 25.00 54000.00 25.00  54000.00FLAGGER

0051 4510000000-N SP   40 HR  32.00 1280.00 30.00 1200.00 35.00  1400.00LAW ENFORCEMENT

0052 4650000000-N 1251  40 EA  10.00 400.00 26.00 1040.00 15.00  600.00TEMP RAISED PVMT MRKS

0053 4685000000-E 1205  3,872 LF  1.00 3872.00 0.88 3407.36 0.95  3678.40THERMO PVT MKG LINES 4"90

0054 4686000000-E 1205  5,702 LF  1.50 8553.00 0.99 5644.98 1.00  5702.00THERMO PVT MKG LINES 4"120

0055 4695000000-E 1205  110 LF  5.00 550.00 3.12 343.20 3.00  330.00THERMO PVT MKG LINES 8"90 MILS

0056 4725000000-E 1205  4 EA  350.00 1400.00 130.00 520.00 395.00  1580.00THERMO PVT SYMBOL 90MILS

0057 4810000000-E 1205  8,469 LF  0.80 6775.20 0.68 5758.92 0.45  3811.05PAINT PVMT MARKINGS 4"

0058 4905000000-N 1253  78 EA  60.00 4680.00 36.40 2839.20 35.00  2730.00SNOWPLB PVMT MRKER

0059 5326200000-E 1510  49 LF  125.00 6125.00 320.00 15680.00 250.00  12250.0012" WATER LINE

0060 5648000000-N 1515  6 EA  500.00 3000.00 2125.00 12750.00 1250.00  7500.00RELOCATE WATER METER

0061 5672000000-N 1515  2 EA  3000.00 6000.00 4950.00 9900.00 2000.00  4000.00RELOCATE FIRE HYDRANT

0062 5804000000-E 1530  49 LF  22.00 1078.00 76.75 3760.75 60.00  2940.00ABANDON 12" UTILITY PIPE

0063 6000000000-E 1605  485 LF  2.00 970.00 2.08 1008.80 2.00  970.00TEMPORARY SILT FENCE

0064 6006000000-E 1610  190 TON 12.00 2280.00 45.00 8550.00 40.00  7600.00EROS CONTRL STONE CL A

0065 6009000000-E 1610  510 TON 12.00 6120.00 43.00 21930.00 40.00  20400.00EROS CONTRL STONE CL B

0066 6012000000-E 1610  225 TON 11.00 2475.00 38.30 8617.50 37.00  8325.00SEDIMENT CONTROL STONE

0067 6015000000-E 1615  4 ACR 500.00 2000.00 750.00 3000.00 700.00  2800.00TEMPORARY MULCHING

0068 6018000000-E 1620  300 LB  2.00 600.00 5.20 1560.00 3.50  1050.00SEED FOR TEMP SEEDING

0069 6021000000-E 1620 1.5 TON 755.00 1132.50 935.00 1402.50 800.00  1200.00FERT FOR TEMP SEEDING

0070 6024000000-E 1622  200 LF  5.00 1000.00 21.50 4300.00 7.75  1550.00TEMPORARY SLOPE DRAINS

0071 6029000000-E SP   200 LF  2.00 400.00 2.08 416.00 2.00  400.00SAFETY FENCE

0072 6030000000-E 1630  130 CY  3.00 390.00 21.00 2730.00 7.00  910.00SILT EXCAVATION

0073 6036000000-E 1631  500 SY  1.00 500.00 1.20 600.00 1.75  875.00MATTING FOR EROS CONTROL

0074 6042000000-E 1632  450 LF  3.00 1350.00 6.65 2992.50 3.15  1417.501/4" HARDWARE CLOTH

0075 6071012000-E SP   285 LF  3.20 912.00 11.00 3135.00 5.60  1596.00COIR FIBER WATTLE

0076 6071020000-E SP   235 LB  7.70 1809.50 8.90 2091.50 20.00  4700.00POLYACRYLAMIDE (PAM)

0077 6084000000-E 1660  4 ACR 2000.00 8000.00 1585.00 6340.00 1650.00  6600.00SEEDING AND MULCHING

0078 6087000000-E 1660  2 ACR 75.00 150.00 130.00 260.00 80.00  160.00MOWING

0079 6090000000-E 1661  50 LB  3.00 150.00 6.50 325.00 5.00  250.00SEED FOR REPAIR SEEDING

0080 6093000000-E 1661 0.25 TON 900.00 225.00 935.00 233.75 900.00  225.00FERT FOR REPAIR SEEDING



APR 14, 2015 10:25 AM

TIP NO W-5316 2:00 PM 3 /  6 006

ROWAN

46139.3.FS1

FED AID NO STPNHS-0052(40)

GRADING, DRAINAGE, AND PAVING.

US-52 AT INTERSECTION WITH SR-2342 (GOLD KNOB RD), SR-2319 (CRESCENT RD), AND SR-2382 (ANTHONY RD).

LYNN THOMAS GRADING INC

POLKTON,  NC

J. T. RUSSELL & SONS, INC. BLYTHE CONSTRUCTION, INC.

ALBEMARLE,  NC CHARLOTTE,  NC

C203561MAR 17 2015

0.261 MI

0081 6096000000-E 1662  100 LB  2.00 200.00 6.50 650.00 5.00  500.00SEED FOR SUPP SEEDING

0082 6108000000-E 1665 2.5 TON 500.00 1250.00 935.00 2337.50 800.00  2000.00FERTILIZER TOPDRESSING

0083 6114500000-N 1667  10 MHR 18.00 180.00 83.20 832.00 50.00  500.00SPECIALIZED HAND MOWING

0084 6117000000-N SP   15 EA  1.00 15.00 95.00 1425.00 400.00  6000.00RESPONSE FOR EROS CONTROL

 

    TOTAL 818309.40 TOTAL 870624.92 TOTAL  1008961.40CONTRACT TOTAL

 

    SUB-TOTAL 818309.40 SUB-TOTAL 870624.92 SUB-TOTAL  1008961.40ROADWAY ITEMS



APR 14, 2015 10:25 AM

TIP NO W-5316 2:00 PM 4 /  6 006

ROWAN

46139.3.FS1

FED AID NO STPNHS-0052(40)

GRADING, DRAINAGE, AND PAVING.

US-52 AT INTERSECTION WITH SR-2342 (GOLD KNOB RD), SR-2319 (CRESCENT RD), AND SR-2382 (ANTHONY RD).

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC   

C203561MAR 17 2015

0.261 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 10250.00   CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 393161.07   GRADING

0004 0050000000-E 226  1 ACR 0.01 0.01   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  250 CY  8.00 2000.00   UNDERCUT EXCAVATION

0006 0196000000-E 270  1,500 SY  2.25 3375.00   GEOTEXTILE SOIL STABILIZATION

0007 0255000000-E SP   300 TON 48.00 14400.00   GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLEUM CONTAMINATED
SOIL

0008 0318000000-E 300  135 TON 33.00 4455.00   FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  380 SY  4.50 1710.00   FND CONDIT GEOTEXTILE

0010 0344000000-E 310  12 LF  44.00 528.00   18" SIDE DRAIN PIPE

0011 0360000000-E 310  52 LF  44.00 2288.00   12" RC PIPE CULV III

0012 0366000000-E 310  492 LF  44.00 21648.00   15" RC PIPE CULV III

0013 0372000000-E 310  408 LF  46.00 18768.00   18" RC PIPE CULV III

0014 0448400000-E 310  172 LF  60.00 10320.00   24" RCP CULV CLASS IV

0015 0995000000-E 340  1,053 LF  10.00 10530.00   PIPE REMOVAL

0016 0996000000-N 350  1 EA  1500.00 1500.00   PIPE CLEAN-OUT

0017 1099500000-E 505  500 CY  5.00 2500.00   SHALLOW UNDERCUT

0018 1099700000-E 505  950 TON 28.50 27075.00   CLASS IV SUBGRD STABILIZATION

0019 1220000000-E 545  300 TON 28.50 8550.00   INCIDENTAL STONE BASE

0020 1330000000-E 607  540 SY  17.00 9180.00   INCIDENTAL MILLING

0021 1489000000-E 610  1,250 TON 46.50 58125.00   ASP CONC BASE CRS B25.0B

0022 1498000000-E 610  250 TON 53.00 13250.00   ASP CONC INTR CRS I19.0B

0023 1519000000-E 610  1,150 TON 46.50 53475.00   ASP CONC SURF CRS S9.5B

0024 1575000000-E 620  140 TON 680.00 95200.00   ASP FOR PLANT MIX

0025 1693000000-E 654  29 TON 150.00 4350.00   ASPH PLT MIX PVMT REPAIR

0026 2000000000-N 806  20 EA  200.00 4000.00   RIGHT OF WAY MARKERS

0027 2022000000-E 815  112 CY  5.00 560.00   SUBDRAIN EXCAVATION

0028 2033000000-E 815  84 CY  41.00 3444.00   SUBDRAIN FINE AGGREGATE

0029 2044000000-E 815  500 LF  1.00 500.00   6" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  150.00 150.00   SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  1.00 6.00   6" OUTLET PIPE

0032 2286000000-N 840  8 EA  1800.00 14400.00   MASNRY DRAINAGE STRUCT

0033 2366000000-N 840  5 EA  1000.00 5000.00   FRAME W/2GRTS 840.24 STD

0034 2367000000-N 840  3 EA  1000.00 3000.00   FRAME W/2GRTS 840.29 STD

0035 2612000000-E 848  310 SY  72.00 22320.00   6" CONCRETE DRIVEWAY

0036 3030000000-E 862  25 LF  48.00 1200.00   STL BM GUARDRAIL

0037 3105000000-N 862  2 EA  200.00 400.00   SBGR TERM SECT

0038 3150000000-N 862  1 EA  5.00 5.00   ADDIT GUARDRAIL POSTS

0039 3649000000-E 876  10 TON 50.00 500.00   RIP RAP, CLASS B



APR 14, 2015 10:25 AM

TIP NO W-5316 2:00 PM 5 /  6 006

ROWAN

46139.3.FS1

FED AID NO STPNHS-0052(40)

GRADING, DRAINAGE, AND PAVING.

US-52 AT INTERSECTION WITH SR-2342 (GOLD KNOB RD), SR-2319 (CRESCENT RD), AND SR-2382 (ANTHONY RD).

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC   

C203561MAR 17 2015

0.261 MI

0040 3656000000-E 876  595 SY  1.00 595.00   GEOTEXTILE FOR DRAINGE

0041 4072000000-E 903  205 LF  3.30 676.50   SUPPORT, 3-LB STL U-CHAN

0042 4096000000-N 904  2 EA  75.00 150.00   SIGN ERECTION, TYPE D

0043 4102000000-N 904  11 EA  50.00 550.00   SIGN ERECTION, TYPE E

0044 4155000000-N 907  8 EA  2.50 20.00   DISPOSE SIGN SYST U-CHAN

0045 4400000000-E 1110  567 SF  3.96 2245.32   WORK ZONE SIGNS (STAT)

0046 4405000000-E 1110  224 SF  5.00 1120.00   WORK ZONE SIGNS (PORT)

0047 4410000000-E 1110  114 SF  4.75 541.50   WORK ZONE SIGNS (BARR)

0048 4430000000-N 1130  89 EA  50.00 4450.00   DRUMS

0049 4445000000-E 1145  160 LF  5.00 800.00   BARRICADES (TYPE III)

0050 4450000000-N 1150  2,160 HR  25.00 54000.00   FLAGGER

0051 4510000000-N SP   40 HR  50.00 2000.00   LAW ENFORCEMENT

0052 4650000000-N 1251  40 EA  15.00 600.00   TEMP RAISED PVMT MRKS

0053 4685000000-E 1205  3,872 LF  0.95 3678.40   THERMO PVT MKG LINES 4"90

0054 4686000000-E 1205  5,702 LF  1.00 5702.00   THERMO PVT MKG LINES 4"120

0055 4695000000-E 1205  110 LF  3.00 330.00   THERMO PVT MKG LINES 8"90 MILS

0056 4725000000-E 1205  4 EA  395.00 1580.00   THERMO PVT SYMBOL 90MILS

0057 4810000000-E 1205  8,469 LF  0.45 3811.05   PAINT PVMT MARKINGS 4"

0058 4905000000-N 1253  78 EA  35.00 2730.00   SNOWPLB PVMT MRKER

0059 5326200000-E 1510  49 LF  200.00 9800.00   12" WATER LINE

0060 5648000000-N 1515  6 EA  1000.00 6000.00   RELOCATE WATER METER

0061 5672000000-N 1515  2 EA  5300.00 10600.00   RELOCATE FIRE HYDRANT

0062 5804000000-E 1530  49 LF  25.00 1225.00   ABANDON 12" UTILITY PIPE

0063 6000000000-E 1605  485 LF  2.50 1212.50   TEMPORARY SILT FENCE

0064 6006000000-E 1610  190 TON 30.00 5700.00   EROS CONTRL STONE CL A

0065 6009000000-E 1610  510 TON 35.00 17850.00   EROS CONTRL STONE CL B

0066 6012000000-E 1610  225 TON 33.00 7425.00   SEDIMENT CONTROL STONE

0067 6015000000-E 1615  4 ACR 0.01 0.04   TEMPORARY MULCHING

0068 6018000000-E 1620  300 LB  0.01 3.00   SEED FOR TEMP SEEDING

0069 6021000000-E 1620 1.5 TON 0.10 0.15   FERT FOR TEMP SEEDING

0070 6024000000-E 1622  200 LF  0.01 2.00   TEMPORARY SLOPE DRAINS

0071 6029000000-E SP   200 LF  2.00 400.00   SAFETY FENCE

0072 6030000000-E 1630  130 CY  0.01 1.30   SILT EXCAVATION

0073 6036000000-E 1631  500 SY  6.00 3000.00   MATTING FOR EROS CONTROL

0074 6042000000-E 1632  450 LF  0.01 4.50   1/4" HARDWARE CLOTH

0075 6071012000-E SP   285 LF  8.00 2280.00   COIR FIBER WATTLE

0076 6071020000-E SP   235 LB  0.01 2.35   POLYACRYLAMIDE (PAM)

0077 6084000000-E 1660  4 ACR 0.01 0.04   SEEDING AND MULCHING

0078 6087000000-E 1660  2 ACR 50.00 100.00   MOWING

0079 6090000000-E 1661  50 LB  2.00 100.00   SEED FOR REPAIR SEEDING

0080 6093000000-E 1661 0.25 TON 400.00 100.00   FERT FOR REPAIR SEEDING



APR 14, 2015 10:25 AM

TIP NO W-5316 2:00 PM 6 /  6 006

ROWAN

46139.3.FS1

FED AID NO STPNHS-0052(40)

GRADING, DRAINAGE, AND PAVING.

US-52 AT INTERSECTION WITH SR-2342 (GOLD KNOB RD), SR-2319 (CRESCENT RD), AND SR-2382 (ANTHONY RD).

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC   

C203561MAR 17 2015

0.261 MI

0081 6096000000-E 1662  100 LB  2.00 200.00   SEED FOR SUPP SEEDING

0082 6108000000-E 1665 2.5 TON 2000.00 5000.00   FERTILIZER TOPDRESSING

0083 6114500000-N 1667  10 MHR 18.00 180.00   SPECIALIZED HAND MOWING

0084 6117000000-N SP   15 EA  0.01 0.15   RESPONSE FOR EROS CONTROL

 

    TOTAL 1028888.88   CONTRACT TOTAL

 

    SUB-TOTAL 1028888.88   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  818309.40   LYNN THOMAS GRADING INC

     2  870624.92   J. T. RUSSELL & SONS, INC.

     3  1008961.40   BLYTHE CONSTRUCTION, INC.

     4  1028888.88   COUNTRY BOY LANDSCAPING INC



APR 14, 2015 10:25 AM

TIP NO R-2123CG 2:00 PM 1 /  3 007

MECKLENBURG, CABARRUS

34379.3.FS33

FED AID NO NHPF-117-1(57)

ITS - CCTV INSTALLATION.

I-85 FROM SR-2472 TO SR-2894.

TRAFFIC CONTROL DEVICES, INC.

ALTAMONTE SPRINGS,  FL

HAYNES ELECTRIC UTILITY CORP. ALS OF NORTH CAROLINA, INC.

ASHEVILLE,  NC SALISBURY,  NC

C203389MAR 17 2015

3.845 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 21300.00 20000.00  13256.00MOBILIZATION

0002 1297000000-E 607  125 SY  38.50 4812.50 38.50 4812.50 311.14  38892.50MILL ASP PVMT *****" DTH
(3")

0003 1489000000-E 610  35 TON 192.00 6720.00 250.00 8750.00 198.41  6944.35ASP CONC BASE CRS B25.0B

0004 1519000000-E 610  45 TON 192.00 8640.00 250.00 11250.00 198.30  8923.50ASP CONC SURF CRS S9.5B

0005 1575000000-E 620  7 TON 605.00 4235.00 605.00 4235.00 627.48  4392.36ASP FOR PLANT MIX

0006 3030000000-E 862  600 LF  17.50 10500.00 15.00 9000.00 14.23  8538.00STL BM GUARDRAIL

0007 3150000000-N 862  4 EA  44.00 176.00 61.10 244.40 62.83  251.32ADDIT GUARDRAIL POSTS

0008 3210000000-N 862  3 EA  742.00 2226.00 760.00 2280.00 750.96  2252.88GR ANCHOR TYPE CAT-1

0009 3270000000-N SP   3 EA  2172.00 6516.00 1900.00 5700.00 1669.92  5009.76GR ANCHOR TYPE 350

0010 4457000000-N SP  Lump Sum 5582.00 15000.00  14089.60TEMP TRAFFIC CONTROL

0011 7279000000-E 1715  5,430 LF  0.40 2172.00 0.40 2172.00 0.44  2389.20TRACER WIRE

0012 7300000000-E 1715  110 LF  5.00 550.00 5.00 550.00 5.18  569.80UNPAVED TRENCH (***********)
(1, 2")

0013 7300000000-E 1715  1,000 LF  6.20 6200.00 7.00 7000.00 5.97  5970.00UNPAVED TRENCH (***********)
(2, 2")

0014 7300000000-E 1715  180 LF  7.70 1386.00 8.00 1440.00 8.54  1537.20UNPAVED TRENCH (***********)
(3, 2")

0015 7300000000-E 1715  50 LF  14.50 725.00 10.00 500.00 12.46  623.00UNPAVED TRENCH (***********)
(6, 2")

0016 7301000000-E 1715  970 LF  10.50 10185.00 13.00 12610.00 14.65  14210.50DIRECT DRILL (***********)
(1, 2")

0017 7301000000-E 1715  460 LF  12.50 5750.00 16.00 7360.00 16.89  7769.40DIRECT DRILL (***********)
(2, 2")

0018 7312000000-N 1716  7 EA  808.00 5656.00 1500.00 10500.00 1061.72  7432.04JUNCTION BOX (***************)
(SPECIAL OVERSIZED HEAVY-DUTY)

0019 7324000000-N 1716  17 EA  208.00 3536.00 290.00 4930.00 304.25  5172.25JUNCTION BOX (STANDARD SIZE)

0020 7348000000-N 1716  8 EA  407.00 3256.00 375.00 3000.00 506.26  4050.08JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0021 7360000000-N 1720  3 EA  1105.00 3315.00 750.00 2250.00 776.64  2329.92WOOD POLE

0022 7384000000-E 1722  3 EA  276.00 828.00 300.00 900.00 232.94  698.82***" RISER WITH **************
(1-1/4", WEATHERHEAD)

0023 7516000000-E 1730  7,320 LF  1.40 10248.00 1.40 10248.00 1.47  10760.40COMMUNICATIONS CABLE (** FIBER)
(12)

0024 7516000000-E 1730  18,130 LF  2.35 42605.50 2.45 44418.50 2.44  44237.20COMMUNICATIONS CABLE (** FIBER)
(144)

0025 7540000000-N 1731  3 EA  2530.00 7590.00 1000.00 3000.00 2486.96  7460.88SPLICE ENCLOSURE

0026 7566000000-N 1733  9 EA  110.00 990.00 75.00 675.00 123.48  1111.32DELINEATOR MARKER

0027 7613000000-N SP   6 EA  594.00 3564.00 900.00 5400.00 1094.80  6568.80SOIL TEST

0028 7614100000-E SP   12 CY  1012.00 12144.00 500.00 6000.00 950.00  11400.00DRILLED PIER FOUND

0029 7684000000-N 1750  1 EA  1069.00 1069.00 800.00 800.00 887.08  887.08SIGNAL CABINET FOUNDATION

0030 7901000000-N 1753  1 EA  286.00 286.00 450.00 450.00 490.75  490.75CABINET BASE EXTENDER

0031 7980000000-N SP   36 EA  80.00 2880.00 75.00 2700.00 80.75  2907.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0032 7980000000-N SP   6 EA  4586.00 27516.00 4300.00 25800.00 5205.32  31231.92GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY



APR 14, 2015 10:25 AM

TIP NO R-2123CG 2:00 PM 2 /  3 007

MECKLENBURG, CABARRUS

34379.3.FS33

FED AID NO NHPF-117-1(57)

ITS - CCTV INSTALLATION.

I-85 FROM SR-2472 TO SR-2894.

TRAFFIC CONTROL DEVICES, INC.

ALTAMONTE SPRINGS,  FL

HAYNES ELECTRIC UTILITY CORP. ALS OF NORTH CAROLINA, INC.

ASHEVILLE,  NC SALISBURY,  NC

C203389MAR 17 2015

3.845 MI

0033 7980000000-N SP   6 EA  6757.00 40542.00 5000.00 30000.00 5159.90  30959.40GENERIC SIGNAL ITEM (EA)
CCTV CAMERA LOWERING SYSTEM

0034 7980000000-N SP   2 EA  4137.00 8274.00 3670.00 7340.00 4195.96  8391.92GENERIC SIGNAL ITEM (EA)
CCTV FIELD EQUIPMENT CABINET (WITH INVERTER)

0035 7980000000-N SP   4 EA  4036.00 16144.00 3900.00 15600.00 4071.71  16286.84GENERIC SIGNAL ITEM (EA)
CCTV FIELD EQUIPMENT CABINET  (WITH UPS)

0036 7980000000-N SP   6 EA  3872.00 23232.00 8500.00 51000.00 8760.69  52564.14GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0037 7980000000-N SP   6 EA  978.00 5868.00 1100.00 6600.00 1041.60  6249.60GENERIC SIGNAL ITEM (EA)
CENTRAL VIDEO DECODER UNIT

0038 7980000000-N SP   4 EA  695.00 2780.00 500.00 2000.00 270.27  1081.08GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0039 7980000000-N SP   1 EA  2109.00 2109.00 4000.00 4000.00 3649.36  3649.36GENERIC SIGNAL ITEM (EA)
FIBER-OPTIC SPLICE CABINET (BASE MOUNTED)

0040 7980000000-N SP   6 EA  1234.00 7404.00 1250.00 7500.00 1280.05  7680.30GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0041 7980000000-N SP   1 EA  3811.00 3811.00 3745.00 3745.00 4346.22  4346.22GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CAMERA ASSEMBLY

0042 7980000000-N SP   1 EA  1193.00 1193.00 1140.00 1140.00 2233.22  2233.22GENERIC SIGNAL ITEM (EA)
FURNISH FIELD ETHERNET SWITCH

0043 7980000000-N SP   4 EA  2213.00 8852.00 2500.00 10000.00 2276.96  9107.84GENERIC SIGNAL ITEM (EA)
GIGABIT TRANSCEIVER MODULE -  ZX

0044 7980000000-N SP   1 EA  25737.00 25737.00 26500.00 26500.00 26437.60  26437.60GENERIC SIGNAL ITEM (EA)
HUB ETHERNET SWITCH

0045 7980000000-N SP   3 EA  3190.00 9570.00 5760.00 17280.00 3148.23  9444.69GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (144-FIBER)

0046 7980000000-N SP   6 EA  1210.00 7260.00 1500.00 9000.00 1131.48  6788.88GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (12-FIBER)

0047 7980000000-N SP   1 EA  1760.00 1760.00 3500.00 3500.00 1698.20  1698.20GENERIC SIGNAL ITEM (EA)
INTERCONNECT CENTER (36-FIBER)

0048 7980000000-N SP   3 EA  746.00 2238.00 750.00 2250.00 713.75  2141.25GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBIN- ATION PANEL

0049 7980000000-N SP   1 EA  707.00 707.00 500.00 500.00 718.21  718.21GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL SERVICE EQUIPMENT

0050 7980000000-N SP   1 EA  3481.00 3481.00 3050.00 3050.00 3389.26  3389.26GENERIC SIGNAL ITEM (EA)
PORTABLE CCTV CAMERA LOWERING TOOL

0051 7980000000-N SP   1 EA  1264.00 1264.00 400.00 400.00 610.40  610.40GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING CCTV CAMERA   SYSTEM

0052 7980000000-N SP   2 EA  9792.00 19584.00 8750.00 17500.00 10142.06  20284.12GENERIC SIGNAL ITEM (EA)
SOLAR POWER ASSEMBLY

0053 7985000000-N SP  Lump Sum 2672.00 15000.00  4299.68GENERIC SIGNAL ITEM (LS)
INTEGRATION AND CONFIGURATION

0054 7990000000-E SP   540 LF  5.50 2970.00 1.50 810.00 5.30  2862.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING COND- UCTOR

0055 7990000000-E SP   1,790 LF  2.45 4385.50 2.00 3580.00 2.79  4994.10GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER CONDUCT- ORS

0056 7990000000-E SP   90 LF  4.95 445.50 10.00 900.00 5.70  513.00GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER SERVICE ENTRANCE CONDUCTORS

 

    TOTAL 425442.00 TOTAL 473170.40 TOTAL  499089.14CONTRACT TOTAL



APR 14, 2015 10:25 AM

TIP NO R-2123CG 2:00 PM 3 /  3 007

MECKLENBURG, CABARRUS

34379.3.FS33

FED AID NO NHPF-117-1(57)

ITS - CCTV INSTALLATION.

I-85 FROM SR-2472 TO SR-2894.

   

C203389MAR 17 2015

3.845 MI

 

    SUB-TOTAL 425442.00 SUB-TOTAL 473170.40 SUB-TOTAL  499089.14ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  425442.00   TRAFFIC CONTROL DEVICES, INC.

     2  473170.40   HAYNES ELECTRIC UTILITY CORP.

     3  499089.14   ALS OF NORTH CAROLINA, INC.



APR 14, 2015 10:25 AM

TIP NO 2:00 PM 1 /  4 008

UNION

10CR.10901.40,  10CR.10901.41,  10CR.10901.42,  10CR.10901.43,
10CR.10901.44,  10CR.20901.111,  10CR.20901.112,
10CR.20901.113,  10CR.20901.114,  10CR.20901.115,
10CR.20901.116,  10CR.20901.117,  10CR.20901.118,
10CR.20901.119,  10CR.20901.120,  10CR.20901.121,
10CR.20901.122,  10CR.20901.123,  10CR.20901.124,
10CR.20901.125,  10SP.20905.1,  10SP.20905.2,  10SP.20905.3,
10SP.20905.4,  10SP.20905.5,  10SP.20905.6

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

5 SECTIONS OF US-74, 2 SECTIONS OF NC-200, 1 SECTION OF NC-207 AND 30 SECTIONS OF SECONDARY ROADS.

LYNCHES RIVER CONTRACTING,
INC.

PAGELAND,  SC

J. T. RUSSELL & SONS, INC. BLYTHE CONSTRUCTION, INC.

ALBEMARLE,  NC CHARLOTTE,  NC

C203644MAR 17 2015

41.410 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 313825.00 470935.00  499000.00MOBILIZATION

0002 0106000000-E 230  6,701 CY  9.00 60309.00 15.50 103865.50 37.00  247937.00BORROW EXCAVATION

0003 0241000000-E SP   143,065 SY  1.95 278976.75 3.25 464961.25 3.24  463530.60GENERIC GRADING ITEM (SY)
SOIL CEMENT BASE (FULL DEPTH RECLAMATION)

0004 1187000000-E 542  4,906 TON 105.00 515130.00 118.00 578908.00 116.00  569096.00PC FOR SOIL CEMENT BASE

0005 1220000000-E 545  2,254 TON 25.00 56350.00 11.00 24794.00 0.01  22.54INCIDENTAL STONE BASE

0006 1245000000-E SP  39.5 SMI 2500.00 98750.00 1300.00 51350.00 2125.00  83937.50SHOULDER RECONSTRUCTION

0007 1297000000-E 607  171,054 SY  1.04 177896.16 1.35 230922.90 1.50  256581.00MILL ASP PVMT *****" DTH
(1-1/2")

0008 1297000000-E 607  45,024 SY  1.22 54929.28 2.35 105806.40 1.44  64834.56MILL ASP PVMT *****" DTH
(2-1/2")

0009 1308000000-E 607  3,300 SY  1.70 5610.00 2.75 9075.00 2.70  8910.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1330000000-E 607  5,523 SY  7.14 39434.22 6.45 35623.35 6.75  37280.25INCIDENTAL MILLING

0011 1498000000-E 610  16,202 TON 31.50 510363.00 32.61 528347.22 32.00  518464.00ASP CONC INTR CRS I19.0B

0012 1503000000-E 610  7,058 TON 33.00 232914.00 31.97 225644.26 38.00  268204.00ASP CONC INTR CRS I19.0C

0013 1519000000-E 610  25,714 TON 33.00 848562.00 32.57 837504.98 35.00  899990.00ASP CONC SURF CRS S9.5B

0014 1520000000-E SP   3,701 TON 39.50 146189.50 34.89 129127.89 35.00  129535.00ASP CONC SURF CRS S9.5B LEVEL

0015 1523000000-E 610  16,384 TON 33.00 540672.00 34.18 560005.12 37.00  606208.00ASP CONC SURF CRS S9.5C

0016 1525000000-E 610  13,648 TON 37.00 504976.00 33.24 453659.52 34.00  464032.00ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  4,783 TON 480.00 2295840.00 625.00 2989375.00 602.00  2879366.00ASP FOR PLANT MIX

0018 1704000000-E SP   15,157 TON 85.00 1288345.00 85.00 1288345.00 70.00  1060990.00PATCHING EXIST PAVEMENT

0019 1803000000-E 660  131,041 SY  2.50 327602.50 2.39 313187.99 2.35  307946.35AST, SPLIT SEAL

0020 2600000000-N SP   3 EA  1000.00 3000.00 1500.00 4500.00 650.00  1950.00RETROFIT EXT CURB RAMP

0021 2612000000-E 848  2,450 SY  45.00 110250.00 45.00 110250.00 94.00  230300.006" CONCRETE DRIVEWAY

0022 2800000000-N 858  3 EA  600.00 1800.00 750.00 2250.00 855.00  2565.00ADJ CATCH BASINS

0023 2830000000-N 858  27 EA  600.00 16200.00 750.00 20250.00 555.00  14985.00ADJ MANHOLES

0024 2845000000-N 858  51 EA  500.00 25500.00 660.00 33660.00 520.00  26520.00ADJ METER OR VALVE BOXES

0025 4413000000-E SP   4,287 SF  3.90 16719.30 4.00 17148.00 3.90  16719.30WORK ZONE ADV/GEN WARN SIGN

0026 4457000000-N SP  Lump Sum 70000.00 90000.00  226000.00TEMP TRAFFIC CONTROL

0027 4510000000-N SP   200 HR  50.00 10000.00 28.00 5600.00 50.00  10000.00LAW ENFORCEMENT

0028 4685000000-E 1205  106,227 LF  0.58 61611.66 0.60 63736.20 0.58  61611.66THERMO PVT MKG LINES 4"90

0029 4686000000-E 1205  92,422 LF  0.62 57301.64 0.64 59150.08 0.62  57301.64THERMO PVT MKG LINES 4"120

0030 4695000000-E 1205  6,177 LF  1.94 11983.38 2.00 12354.00 1.94  11983.38THERMO PVT MKG LINES 8"90 MILS

0031 4697000000-E 1205  356 LF  2.02 719.12 2.08 740.48 2.02  719.12THERMO PVT MKG LINE 8"120 MILS

0032 4710000000-E 1205  1,089 LF  7.25 7895.25 7.47 8134.83 7.25  7895.2524"WIDE THERMO 120 MILS

0033 4721000000-E 1205  23 EA  150.00 3450.00 154.50 3553.50 150.00  3450.00THERMO PVT MKG CHARACTER 120

0034 4725000000-E 1205  148 EA  155.00 22940.00 159.65 23628.20 155.00  22940.00THERMO PVT SYMBOL 90MILS

0035 4810000000-E 1205  67,208 LF  0.24 16129.92 0.25 16802.00 0.24  16129.92PAINT PVMT MARKINGS 4"

0036 4900000000-N 1251  2,256 EA  5.25 11844.00 5.41 12204.96 5.25  11844.00PERM RAISED PVMT MARKERS

0037 6000000000-E 1605  6,685 LF  1.45 9693.25 1.49 9960.65 1.75  11698.75TEMPORARY SILT FENCE

0038 6009000000-E 1610  756 TON 35.00 26460.00 35.00 26460.00 30.92  23375.52EROS CONTRL STONE CL B



APR 14, 2015 10:25 AM

TIP NO 2:00 PM 2 /  4 008

UNION

10CR.10901.40,  10CR.10901.41,  10CR.10901.42,  10CR.10901.43,
10CR.10901.44,  10CR.20901.111,  10CR.20901.112,
10CR.20901.113,  10CR.20901.114,  10CR.20901.115,
10CR.20901.116,  10CR.20901.117,  10CR.20901.118,
10CR.20901.119,  10CR.20901.120,  10CR.20901.121,
10CR.20901.122,  10CR.20901.123,  10CR.20901.124,
10CR.20901.125,  10SP.20905.1,  10SP.20905.2,  10SP.20905.3,
10SP.20905.4,  10SP.20905.5,  10SP.20905.6

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

5 SECTIONS OF US-74, 2 SECTIONS OF NC-200, 1 SECTION OF NC-207 AND 30 SECTIONS OF SECONDARY ROADS.

LYNCHES RIVER CONTRACTING,
INC.

PAGELAND,  SC

J. T. RUSSELL & SONS, INC. BLYTHE CONSTRUCTION, INC.

ALBEMARLE,  NC CHARLOTTE,  NC

C203644MAR 17 2015

41.410 MI

0039 6012000000-E 1610  382 TON 32.00 12224.00 27.00 10314.00 30.95  11822.90SEDIMENT CONTROL STONE

0040 6071010000-E SP   6,685 LF  4.02 26873.70 4.10 27408.50 3.00  20055.00WATTLE

0041 6071020000-E SP   23 LB  18.50 425.50 20.00 460.00 15.00  345.00POLYACRYLAMIDE (PAM)

 

    TOTAL 8819695.13 TOTAL 9960003.78 TOTAL  10156076.24CONTRACT TOTAL

 

    SUB-TOTAL 8819695.13 SUB-TOTAL 9960003.78 SUB-TOTAL  10156076.24ROADWAY ITEMS



APR 14, 2015 10:25 AM

TIP NO 2:00 PM 3 /  4 008

UNION

10CR.10901.40,  10CR.10901.41,  10CR.10901.42,  10CR.10901.43,
10CR.10901.44,  10CR.20901.111,  10CR.20901.112,
10CR.20901.113,  10CR.20901.114,  10CR.20901.115,
10CR.20901.116,  10CR.20901.117,  10CR.20901.118,
10CR.20901.119,  10CR.20901.120,  10CR.20901.121,
10CR.20901.122,  10CR.20901.123,  10CR.20901.124,
10CR.20901.125,  10SP.20905.1,  10SP.20905.2,  10SP.20905.3,
10SP.20905.4,  10SP.20905.5,  10SP.20905.6

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

5 SECTIONS OF US-74, 2 SECTIONS OF NC-200, 1 SECTION OF NC-207 AND 30 SECTIONS OF SECONDARY ROADS.

BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC   

C203644MAR 17 2015

41.410 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 450000.00   MOBILIZATION

0002 0106000000-E 230  6,701 CY  34.00 227834.00   BORROW EXCAVATION

0003 0241000000-E SP   143,065 SY  3.25 464961.25   GENERIC GRADING ITEM (SY)
SOIL CEMENT BASE (FULL DEPTH RECLAMATION)

0004 1187000000-E 542  4,906 TON 135.00 662310.00   PC FOR SOIL CEMENT BASE

0005 1220000000-E 545  2,254 TON 40.00 90160.00   INCIDENTAL STONE BASE

0006 1245000000-E SP  39.5 SMI 3850.00 152075.00   SHOULDER RECONSTRUCTION

0007 1297000000-E 607  171,054 SY  1.90 325002.60   MILL ASP PVMT *****" DTH
(1-1/2")

0008 1297000000-E 607  45,024 SY  3.10 139574.40   MILL ASP PVMT *****" DTH
(2-1/2")

0009 1308000000-E 607  3,300 SY  4.50 14850.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1330000000-E 607  5,523 SY  6.00 33138.00   INCIDENTAL MILLING

0011 1498000000-E 610  16,202 TON 47.00 761494.00   ASP CONC INTR CRS I19.0B

0012 1503000000-E 610  7,058 TON 47.00 331726.00   ASP CONC INTR CRS I19.0C

0013 1519000000-E 610  25,714 TON 46.00 1182844.00   ASP CONC SURF CRS S9.5B

0014 1520000000-E SP   3,701 TON 46.00 170246.00   ASP CONC SURF CRS S9.5B LEVEL

0015 1523000000-E 610  16,384 TON 46.00 753664.00   ASP CONC SURF CRS S9.5C

0016 1525000000-E 610  13,648 TON 46.00 627808.00   ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  4,783 TON 610.00 2917630.00   ASP FOR PLANT MIX

0018 1704000000-E SP   15,157 TON 100.00 1515700.00   PATCHING EXIST PAVEMENT

0019 1803000000-E 660  131,041 SY  2.50 327602.50   AST, SPLIT SEAL

0020 2600000000-N SP   3 EA  750.00 2250.00   RETROFIT EXT CURB RAMP

0021 2612000000-E 848  2,450 SY  70.00 171500.00   6" CONCRETE DRIVEWAY

0022 2800000000-N 858  3 EA  1000.00 3000.00   ADJ CATCH BASINS

0023 2830000000-N 858  27 EA  800.00 21600.00   ADJ MANHOLES

0024 2845000000-N 858  51 EA  400.00 20400.00   ADJ METER OR VALVE BOXES

0025 4413000000-E SP   4,287 SF  6.00 25722.00   WORK ZONE ADV/GEN WARN SIGN

0026 4457000000-N SP  Lump Sum 124000.00   TEMP TRAFFIC CONTROL

0027 4510000000-N SP   200 HR  45.00 9000.00   LAW ENFORCEMENT

0028 4685000000-E 1205  106,227 LF  0.65 69047.55   THERMO PVT MKG LINES 4"90

0029 4686000000-E 1205  92,422 LF  0.70 64695.40   THERMO PVT MKG LINES 4"120

0030 4695000000-E 1205  6,177 LF  2.10 12971.70   THERMO PVT MKG LINES 8"90 MILS

0031 4697000000-E 1205  356 LF  2.25 801.00   THERMO PVT MKG LINE 8"120 MILS

0032 4710000000-E 1205  1,089 LF  8.00 8712.00   24"WIDE THERMO 120 MILS

0033 4721000000-E 1205  23 EA  165.00 3795.00   THERMO PVT MKG CHARACTER 120

0034 4725000000-E 1205  148 EA  170.00 25160.00   THERMO PVT SYMBOL 90MILS

0035 4810000000-E 1205  67,208 LF  0.25 16802.00   PAINT PVMT MARKINGS 4"

0036 4900000000-N 1251  2,256 EA  5.75 12972.00   PERM RAISED PVMT MARKERS

0037 6000000000-E 1605  6,685 LF  3.00 20055.00   TEMPORARY SILT FENCE

0038 6009000000-E 1610  756 TON 45.00 34020.00   EROS CONTRL STONE CL B



APR 14, 2015 10:25 AM

TIP NO 2:00 PM 4 /  4 008

UNION

10CR.10901.40,  10CR.10901.41,  10CR.10901.42,  10CR.10901.43,
10CR.10901.44,  10CR.20901.111,  10CR.20901.112,
10CR.20901.113,  10CR.20901.114,  10CR.20901.115,
10CR.20901.116,  10CR.20901.117,  10CR.20901.118,
10CR.20901.119,  10CR.20901.120,  10CR.20901.121,
10CR.20901.122,  10CR.20901.123,  10CR.20901.124,
10CR.20901.125,  10SP.20905.1,  10SP.20905.2,  10SP.20905.3,
10SP.20905.4,  10SP.20905.5,  10SP.20905.6

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

5 SECTIONS OF US-74, 2 SECTIONS OF NC-200, 1 SECTION OF NC-207 AND 30 SECTIONS OF SECONDARY ROADS.

BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC   

C203644MAR 17 2015

41.410 MI

0039 6012000000-E 1610  382 TON 45.00 17190.00   SEDIMENT CONTROL STONE

0040 6071010000-E SP   6,685 LF  5.00 33425.00   WATTLE

0041 6071020000-E SP   23 LB  25.00 575.00   POLYACRYLAMIDE (PAM)

 

    TOTAL 11846313.40   CONTRACT TOTAL

 

    SUB-TOTAL 11846313.40   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8819695.13   LYNCHES RIVER CONTRACTING, INC.

     2  9960003.78   J. T. RUSSELL & SONS, INC.

     3  10156076.24   BLYTHE CONSTRUCTION, INC.

     4  11846313.40   BLYTHE BROTHERS ASPHALT CO LLC



APR 14, 2015 10:25 AM

TIP NO 2:00 PM 1 /  1 009

LINCOLN

12CR.10551.13,  12CR.20551.21

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHLDR RECONSTR & MILLED RUMBLE STRIPS.

US-321 FROM N OF NC-27 RAMPS TO THE CATAWBA COUNTY LINE & 4 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

J. T. RUSSELL & SONS, INC. THE LANE CONSTRUCTION CORP

ALBEMARLE,  NC CHESHIRE,  CT

C203643MAR 17 2015

14.450 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 50000.00  198650.00MOBILIZATION

0002 0255000000-E SP   2,125 TON 21.00 44625.00 18.55 39418.75 30.00  63750.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  300 TON 1.00 300.00 1.00 300.00 48.00  14400.00INCIDENTAL STONE BASE

0004 1245000000-E SP  34.14 SMI 1350.00 46089.00 1200.00 40968.00 1800.00  61452.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  201,600 SY  1.30 262080.00 1.52 306432.00 1.45  292320.00MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  2,950 SY  12.00 35400.00 6.95 20502.50 4.50  13275.00INCIDENTAL MILLING

0007 1489000000-E 610  500 TON 40.00 20000.00 40.20 20100.00 85.00  42500.00ASP CONC BASE CRS B25.0B

0008 1519000000-E 610  8,808 TON 32.00 281856.00 34.47 303611.76 48.75  429390.00ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   1,050 TON 32.00 33600.00 36.50 38325.00 58.75  61687.50ASP CONC SURF CRS S9.5B LEVEL

0010 1523000000-E 610  17,807 TON 32.00 569824.00 30.96 551304.72 50.00  890350.00ASP CONC SURF CRS S9.5C

0011 1524000000-E SP   1,250 TON 32.00 40000.00 35.55 44437.50 59.00  73750.00ASP CONC SURF CRS S9.5C LEVEL

0012 1575000000-E 620  1,801 TON 600.00 1080600.00 600.00 1080600.00 588.00  1058988.00ASP FOR PLANT MIX

0013 1704000000-E SP   4,000 TON 65.00 260000.00 85.00 340000.00 100.00  400000.00PATCHING EXIST PAVEMENT

0014 1840000000-E 665  119,250 LF  0.07 8347.50 0.25 29812.50 0.15  17887.50MILLED RUMBLE STRIPS

0015 4413000000-E SP   1,640 SF  5.50 9020.00 4.15 6806.00 3.95  6478.00WORK ZONE ADV/GEN WARN SIGN

0016 4457000000-N SP  Lump Sum 83000.00 42250.00  130000.00TEMP TRAFFIC CONTROL

0017 4510000000-N SP   100 HR  35.00 3500.00 35.00 3500.00 50.00  5000.00LAW ENFORCEMENT

0018 4688000000-E 1205  134,000 LF  0.70 93800.00 0.72 96480.00 0.70  93800.00THERMO PVT MKG LINES,6"90 MILS

0019 4690000000-E 1205  17,500 LF  0.75 13125.00 0.77 13475.00 0.75  13125.00THERMO PVT MKG LINES 6"120 MILS

0020 4697000000-E 1205  125 LF  1.20 150.00 1.24 155.00 1.20  150.00THERMO PVT MKG LINE 8"120 MILS

0021 4700000000-E 1205  2,650 LF  1.75 4637.50 1.80 4770.00 1.75  4637.5012"WIDE THERMO 90 MILS

0022 4705000000-E 1205  100 LF  4.00 400.00 4.12 412.00 4.00  400.00THERMO LINES 16" 120MILS

0023 4710000000-E 1205  95 LF  10.00 950.00 10.30 978.50 10.00  950.0024"WIDE THERMO 120 MILS

0024 4721000000-E 1205  4 EA  125.00 500.00 128.75 515.00 125.00  500.00THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  24 EA  125.00 3000.00 128.75 3090.00 125.00  3000.00THERMO PVT SYMBOL 90MILS

0026 4810000000-E 1205  371,875 LF  0.12 44625.00 0.12 44625.00 0.12  44625.00PAINT PVMT MARKINGS 4"

0027 4815000000-E 1205  151,500 LF  0.15 22725.00 0.15 22725.00 0.15  22725.00PAINT PVMT MARKINGS 6"

0028 4825000000-E 1205  2,650 LF  2.00 5300.00 2.06 5459.00 2.00  5300.00PAINT PVMT MARKINGS 12"

0029 4905000000-N 1253  890 EA  24.00 21360.00 24.72 22000.80 24.00  21360.00SNOWPLB PVMT MRKER

 

    TOTAL 3033814.00 TOTAL 3133054.03 TOTAL  3970450.50CONTRACT TOTAL

 

    SUB-TOTAL 3033814.00 SUB-TOTAL 3133054.03 SUB-TOTAL  3970450.50ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3033814.00   BLYTHE CONSTRUCTION, INC.

     2  3133054.03   J. T. RUSSELL & SONS, INC.

     3  3970450.50   THE LANE CONSTRUCTION CORP



APR 14, 2015 10:25 AM

TIP NO I-5372 2:00 PM 1 /  1 010

MADISON

46191.3.FS1

FED AID NO NHPP-026-1(195)9

GUARDRAIL, PAVING & MILLING.

I-26 FROM MP-9 TO THE BUNCOMBE COUNTY LINE.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP, INC.

NASHVILLE,  TN  

C203490MAR 17 2015

4.100 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 78250.00 83000.00  MOBILIZATION

0002 1245000000-E SP  15.06 SMI 4100.00 61746.00 4100.00 61746.00  SHOULDER RECONSTRUCTION

0003 1297000000-E 607  37,250 SY  1.55 57737.50 1.65 61462.50  MILL ASP PVMT *****" DTH
(1-1/2")

0004 1308000000-E 607  14,950 SY  2.55 38122.50 2.35 35132.50  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0005 1330000000-E 607  2,000 SY  7.75 15500.00 8.00 16000.00  INCIDENTAL MILLING

0006 1523000000-E 610  22,632 TON 38.00 860016.00 43.00 973176.00  ASP CONC SURF CRS S9.5C

0007 1575000000-E 620  1,335 TON 535.00 714225.00 525.00 700875.00  ASP FOR PLANT MIX

0008 1840000000-E 665  86,592 LF  0.05 4329.60 0.11 9525.12  MILLED RUMBLE STRIPS

0009 3270000000-N SP   4 EA  1850.00 7400.00 2030.00 8120.00  GR ANCHOR TYPE 350

0010 3285000000-N SP   4 EA  1650.00 6600.00 1750.00 7000.00  GR ANCHOR TYPE M-350

0011 3345000000-E 864  17,500 LF  4.30 75250.00 4.60 80500.00  REMOVE & RESET GUARDRAIL

0012 4413000000-E SP   350 SF  4.50 1575.00 5.25 1837.50  WORK ZONE ADV/GEN WARN SIGN

0013 4457000000-N SP  Lump Sum 40000.00 53610.00  TEMP TRAFFIC CONTROL

0014 4510000000-N SP   82 HR  35.00 2870.00 35.00 2870.00  LAW ENFORCEMENT

0015 4725000000-E 1205  12 EA  250.00 3000.00 250.00 3000.00  THERMO PVT SYMBOL 90MILS

0016 4847100000-E 1205  99,296 LF  0.98 97310.08 0.98 97310.08  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0017 4847120000-E 1205  4,900 LF  2.00 9800.00 2.00 9800.00  POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0018 4905000000-N 1253  1,040 EA  22.95 23868.00 26.00 27040.00  SNOWPLB PVMT MRKER

0019 6084000000-E 1660 10.96 ACR 3900.00 42744.00 2000.00 21920.00  SEEDING AND MULCHING

 

    TOTAL 2140343.68 TOTAL 2253924.70  CONTRACT TOTAL

 

    SUB-TOTAL 2140343.68 SUB-TOTAL 2253924.70  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2140343.68   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  2253924.70   ROGERS GROUP, INC.


